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(i) 



DEFINITIONS 

 

The following terms and expressions used in the contract document shall have the following 

meanings: 

 

 

The Employer    Kenya Dairy Board    

 

Employer’s representative The Managing Director, 

 Kenya Dairy Board, 

        P.O BOX 30806-00100, 

 NAIROBI. 

 

The Project Manager   Chief Engineer (Electrical), 

     State Department of Public Works, 

     P.O. Box 41191 – 00100, 

     NAIROBI. 

 

Architect    Chief Architect, 

     State Department of Public Works, 

     P.O. Box 30743 – 00100,  

     NAIROBI. 

 

Engineer    Chief Engineer (Electrical), 

     State Department of Public Works, 

     P.O. Box 41191 – 00100, 

     NAIROBI. 

 

Quantity Surveyor   Chief Quantity Surveyor. 

     State Department of Public Works, 

     P.O. Box 30743 – 00100, 

     NAIROBI. 

 

Structural Engineer   Chief Engineer (Structural), 

     State Department of Public Works, 

     P.O. Box 30743 – 00100. 

     NAIROBI. 

 

 

Contractor  The firm appointed to carry out Generator Installation  

  Works  

 

Site The site for the proposed works is at Upper Kabete, 

Nairobi 

   

 

 

 

 

 

 

 

 

 

 

(ii) 



SPECIAL NOTES 

 

1. These notes shall form part of the Instructions to Tenderers and Conditions of 

Contract. 

 

2. The tenderer is required to check the number of pages in this document and should he 

find any missing, or in duplicate, or indistinct he should inform the Chief Engineer-

Electrical, State Department of Public Works. 

 

3. Should the tenderer be in any doubt about the precise meaning of any item or figure, 

for any reason whatsoever, he must inform the Chief Engineer-Electrical, State 

Department of Public Works, in order that the correct meaning may be decided 

before the date of submission of tender. 

 

4. No liability will be admitted nor claim allowed, in respect of errors in the tender due 

to mistakes in the specification, which should have been rectified in the manner, 

described above. 

 

5. All tenderers must make a declaration that they have not and will not make any 

payment to any person which can be perceived as an inducement to enable them to 

win this tender.  
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INVITATION TO TENDER 
 
TENDER NAME:  PROPOSED ERECTION AND COMPLETION KENYA DAIRY 

BOARD NATIONAL DAIRY LABORATORY AT UPPER KABETE, NAIROBI- SUPPLY, 
INSTALLATION, TESTING AND COMMISSIONING OF 1NO. 200KVA STANDBY 
GENERATOR SET INSTALLATION WORKS 

 
TENDER NO. KDB/W/400/2/2020 

1. The Kenya Dairy Board (KDB) intends to complete the proposed Kenya Dairy Board National Dairy 
Laboratory – Supply, Installation, testing and commissioning of Standby Generator Set Installation 
works at Upper Kabete, off Waiyaki Way next to Kenya Sugar Directorate offices, Nairobi. 

2. The Board now invites Tenders from eligible bidders must have proof of similar works done for 
Supply, Installation, testing and commissioning of Standby Generator Set Installation works., to 
express their interest in the proposed works. Selection of successful bidder shall follow the national 
competitive bidding procedures described in the Tender Documents.  

3. Eligible bidders may obtain further information from Kenya Dairy Board, Procurement Office, 
NSSF Building, Block A, 10th Floor, Eastern Wing,  P.O. Box 30406-00100 (GPO) Nairobi’, 
Tel: 310559/341302, Mobile: 0733-521438, 0722-573432, Email: procurement@kdb.co.ke during 
normal working hours. 

4. Alternatively, tender documents may be obtained free of charge by downloading from Kenya 
Dairy Board website: www.kdb.co.ke or tenders.go.ke. Downloaded Documents must be 
registered with the procurement office or via email procurement@kdb.co.ke for records or 
any further tender clarification and addenda. 

5. Complete Tender Document with serialized pages in a sealed envelope bearing the name 
and identification number of the tender and addressed to Managing Director, Kenya Dairy 
Board, NSSF Building, Block A, 10th Floor, P.O Box 30406-00100, Nairobi shall be 
deposited in the Boards Tender Box on or before 6th February, 2020 at 10.30 am. 

6. Submitted bids shall be opened immediately after closing in the presence of Bidders’ or 
representatives who choose to attend at KDB Boardroom, NSSF Building, Block A Eastern 
wing 11th Floor. 

7. Late bids shall be rejected and consequently shall not be opened.  

8. Bids shall remain valid for One Hundred Twenty (120) days from the date of submission of 
tenders. 

9. The tenders shall be accompanied by Tender Security, which must be from a reputable bank or 
from a PPRA accredited insurance company, shall be valid for one hundred fifty (150) days from 
tender opening date and shall be for Kshs. 100,000.00 (One hundred thousand) only. 

10. The Board reserves the right to reject any tender giving reasons for the rejection and does not bind 
itself to accept the lowest or any tender. 

11. REGISTRATION FORM FOR DOWNLOADED TENDERS  

Please provide your details below for purposes of communication in case you download this tender 

document from KDB website/tenders.go.ke website:  

Name of the firm:…………………………………………………………………………..  

Postal Address:…………………………………………………………………………….  

Telephone Contacts………………………………………………………………...………  

Company email address:……………………………………………………………………  

Contact Person:……………………………………………………………………………  

Once completed please submit these details to the email: procurement@kdb.co.ke 

 

(iv) 

 

mailto:procurement@kdb.co.ke


FORM OF TENDER 

 

To: The Managing Director, 

 Kenya Dairy Board, 

         P.O BOX 30806-00100, 

 NAIROBI. 

 

PROPOSED ERECTION AND COMPLETION OF THE KENYA DAIRY BOARD 

HEADQUARTERS AND LABORATORY AT KABETE, NAIROBI 

 

W.P. ITEM No. D116/CE/KMB/1601 JOB NO.10126C 

 

1No. 200KVA GENERATOR SET INSTALLATION WORKS 

1. In accordance with the Instructions to Tenderers, Conditions of Contract, Specifications 

and Bills of Quantities for the execution of the above named Works, we, the undersigned 

offer to construct, install and complete such Works and remedy any defects therein for 

the sum of: 

 

Kshs………………………………………………………………………… [Amount in figures] 

Kenya Shillings…………………………………………………………… [Amount in words] 

 

2. We undertake, if our tender is accepted, to commence the Works as   

soon as is reasonably possible after the receipt of the Employer’s Representative’s notice 

to commence, and to complete the whole of the Works comprised in the Contract within 

the time stated in the Appendix  to Conditions of Contract. 

 

3. We agree to abide by this tender for a period of 120 days from the date of tender 

opening, and shall remain binding upon us and may be accepted at any time before the 

expiry of that period. 

 

4. Unless and until a formal Agreement is prepared and executed this tender together with 

your written acceptance thereof, shall constitute a binding Contract between us. 

 

5. We understand that you are not bound to accept the lowest or any tender you may 

receive. 

 

Dated this ……………………… day of …………………20….. 

 

Name.……………………………………………Signature……………………………. 

 

in the capacity of………………………………………….  

duly authorized to sign tenders for and on behalf of:  

 

……………………………………………..[Name of  Tenderer[ 

 

of…………………………………………..[Address of Tenderer] 

 

PIN No. …………………………………………………………….. 

 

VAT CERTIFICATE No. ………………………………………… 

 

Witness: Name ………………………………………………….  

 

          Address ……………………………………………….  

 

        Signature ……………………………………………… 
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FORM OF TENDER SECURITY (BANK SECURITY) 

 

To: The Managing Director, 

 Kenya Dairy Board, 

         P.O BOX 30806-00100, 

 NAIROBI. 

WHEREAS............................................................................(hereinafter called “the 

Tenderer”) has submitted his tender dated............................................................for the 

construction of ........................................................................................................... 

..............................................................................................................(name of Contract) 

 

KNOW ALL PEOPLE by these presents that 

WE..................................................................having our registered office at 

..............................................................(hereinafter called “the Bank”), are bound unto 

.............................................................................(hereinafter called “the Employer” in the 

sum of Kshs....................................................................for which payment well and truly to 

be made to the said Employer, the Bank bind itself, its successors and assigns by these presents 

sealed with the Common Seal of the said Bank this .........................................................Day 

of .................20.................................. 

 

 

THE CONDITIONS of this obligation are: 

 

1. If after tender opening the tenderer withdraws his tender during the period of tender  

 validity specified  in the instructions to tenderers  

 

 Or 

 

2. If the tenderer, having been notified of the acceptance of this tender by the  Employer 

during the period of tender validity: 

 

 a) fails or refuses to execute the form of Agreement in accordance with the  

   Instructions to Tenderers, if required; or 

 

 b) fails or refuses to furnish the Performance Security, in accordance with the  

  Instructions to Tenderers; 

 

We undertake to pay to the Employer up to the above amount upon receipt of his first 

written demand, without the Employer having to substantiate his demand, provided that in 

his demand the Employer will note that the amount claimed by him is due to him, owing to 

the occurrence of one or both of the two conditions, specifying the occurred condition or 

conditions. 

 

This guarantee will remain in force for one hundred and fifty (150) days from the date of 

tender opening, and any demand in respect thereof should reach the Bank not later than the 

said date. 

 

 ______________________________                  _______________________________ 

  [date]           [signature of the Bank] 

 

 ______________________________       ________________________________ 

  [witness]     [seal] 
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FORM OF TENDER SECURITY (INSURANCE SECURITY) 

 

To: The Managing Director, 

 Kenya Dairy Board, 

         P.O BOX 30806-00100, 

 NAIROBI. 

 

 

WHEREAS............................................................................(hereinafter called “the 

Tenderer”) has submitted his tender dated............................................................for the 

construction of 

...............................................................................................................................................

........................................ 

...............................................................................................................................................

......(name of Contract) 

 

KNOW ALL PEOPLE by these presents that WE.................................................................. of 

................................................(Name of  Insurance Company)...having our registered office 

at.......................................................(hereinafter called “ the Guarantor”), are bound unto 

.............................................................................(hereinafter called “the Procuring Entity” in 

the sum of Kshs....................................................................for which payment well and truly 

to be made to the said Procuring Entity , the  Guarantor bind itself, its successors and assigns 

by these presents sealed with the Common Seal of the said  Guarantor  this 

.........................................................Day of 

............................20................................................. 

 

THE CONDITIONS of this obligation are: 

 

1. If after tender opening the tenderer withdraws his tender during the period of tender  

 validity specified  in the instructions to tenderers  

 

 Or 

 

2. If the tenderer, having been notified of the acceptance of this tender by the Employer 

during the period of tender validity: 

 

 a) fails or refuses to execute the form of Agreement in accordance with the  

  Instructions to Tenderers, if required; or 

 

 b) fails or refuses to furnish the Performance Security, in accordance with the  

 Instructions to Tenderers; 

 

We undertake to pay to the Employer up to the above amount upon receipt of his first 

written demand, without the Employer having to substantiate his demand, provided that in 

his demand the Employer will note that the amount claimed by him is due to him, owing to 

the occurrence of one or both of the two conditions, specifying the occurred condition or 

conditions. 

 

This guarantee will remain in force for a period of one hundred and fifty (150) days from the 

date of tender opening, and any demand in respect thereof should reach the Bank not later 

than the said date. 

 

 ______________________________                  _______________________________ 

  [date]           [signature of the Guarantor] 

 

 ______________________________       ________________________________ 

  [witness]     [seal] 
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INSTRUCTION TO TENDERERS 

 

Note:  The tenderer must comply with the following conditions and instructions and failure 

to do so is liable to result in rejection of the tender. 

 

GENERAL 

 

1. Definitions 

 

(a) “Tenderer” means any person or persons partnership firm or company 

submitting a sum or sums in the Bills of Quantities in accordance with the 

Instructions to Tenderers, Conditions of Contract Parts I and II, Specifications, 

Drawings and Bills of Quantities for the work contemplated, acting directly or 

through a legally appointed representative. 

 

(b) “Approved tenderer” means the tenderer who is approved by the Employer. 

 

(c) Any noun or adjective derived from the word “tender” shall be read and 

construed to mean the corresponding form of the noun or adjective “bid”.  

Any conjugation of the verb “tender” shall be read and construed to mean the 

corresponding form of the verb “bid.” 

 

(d) “Employer” means a Central Government Ministry, Local Authority, State 

Corporation or any other Public Institution. 

 

2. Eligibility and Qualification Requirements 

 

2.1 This invitation to tender is open to all tenderers who have been prequalified. 

 

2.2 To be eligible for award of Contract, the tenderer shall provide evidence 

satisfactory to the Employer of their eligibility under Sub clause 2.1 above and 

of their capability and adequacy of resources to effectively carry out the 

subject Contract.  To this end, the tenderer shall be required to update the 

following information already submitted during pre-qualification:- 

 

(a) Details of experience and past performance of the tenderer on the 

works of a similar nature within the past five years and details of 

current work on hand and other contractual commitments. 

 

(b) The qualifications and experience of key personnel proposed for 

administration and execution of the contract, both on and off site. 

 

(c) Major items of construction plant and equipment proposed for use in 

carrying out the Contract.  Only reliable plant in good working order 

and suitable for the work required of it shall be shown on this 

schedule.  The tenderer will also indicate on this schedule when each 

item will be available on the Works. Included also should be a schedule 

of plant, equipment and material to be imported for the purpose of 

the Contract, giving details of make, type, origin and CIF value as 

appropriate. 
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(d) Details of contractors to whom it is proposed to let the Contract and 

for whom authority will be requested for such subletting in accordance 

with clause 4 of the Conditions of Contract. 

 

(e) A draft Program of Works in the form of a bar chart and Schedule of 

Payment which shall form part of the Contract if the tender is 

accepted.  Any change in the Program or Schedule shall be subjected to 

the approval of the Engineer. 

 

(f) Details of any current litigation or arbitration proceedings in which the 

Tenderer is involved as one of the parties. 

 

2.3 Joint Ventures 

 

Tenders submitted by a joint venture of two or more firms as partners 

shall comply with the following requirements:- 

 

(a) The tender, and in case of a successful tender, the Form of Agreement, 

shall be signed so as to be legally binding on all partners. 

 

(b) One of the partners shall be nominated as being in charge; and this 

authorization shall be evidenced by submitting a power of attorney 

signed by legally authorized signatories of all the partners. 

 

(c) The partner in charge shall be authorized to incur liabilities and receive 

instructions for and on behalf of any and all partners of the joint 

venture and the entire execution of the Contract including payment 

shall be done exclusively with the partner in charge. 

 

(d) All partners of the joint venture shall be liable jointly and severally for 

the execution of the Contract in accordance with the Contract terms, 

and a relevant statement to this effect shall be included in the 

authorization mentioned under (b) above as well as in the Form of 

Tender and the Form of Agreement (in case of a successful tender). 

 

(e) A copy of the agreement entered into by the joint venture partners 

shall be submitted with the tender. 

 

3. Cost of Tendering 

 

The tenderer shall bear all costs associated with the preparation and submission of his 

tender and the Employer will in no case be responsible or liable for those costs, 

regardless of the conduct or outcome of the tendering process. 

 

4. Site Visit 

 

4.1 The tenderer is advised to visit and examine the Site and its surroundings and 

obtain for himself on his own responsibility, all information that may be 

necessary for preparing the tender and entering into a contract.  The costs of 

visiting the Site shall be the tenderer’s own responsibility. 
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4.2 The tenderer and any of his personnel or agents will be granted permission by 

the Employer to enter upon premises and lands for the purpose of such 

inspection, but only upon the express condition that the tenderer, his 

personnel or agents, will release and idemnify the Employer from and against 

all liability in respect of, and will be responsible for personal injury (whether 

fatal or otherwise), loss of or damage to property and any other loss, damage, 

costs and expenses however caused, which but for the exercise of such 

permission, would not have arisen. 

 

4.3 The Employer shall organize a site visit at a date to be notified.  A 

representative of the Employer will be available to meet the intending 

tenderers at the Site. 

 

Tenderers must provide their own transport.  The representative will not be 

available at any other time for site inspection visits. 

 

Each tenderer shall complete the Certificate of Tenderer’s Visit to the Site, 

whether he in fact visits the Site at the time of the organized site visit or by 

himself at some other time. 

 

TENDER DOCUMENTS 

 

5.  Tender Documents 

 

5.1 The Tender documents comprise the documents listed herebelow and should 

be read together with any Addenda issued in accordance with Clause 7 of 

these instructions to tenderers. 

 

a. Form of Invitation for Tenders 

b. Instructions to Tenderers 

c. Form of Tender 

d. Appendix to Form of Tender 

e. Form of Tender Surety 

f. Statement of Foreign Currency Requirements 

g. Form of Performance Security 

h. Form of Agreement 

i. Form of Advance payment Bank Guarantee 

j. Schedules of Supplementary Information 

k. General Conditions of Contract – Part I 

l. Conditions of Particular Application – Part II 

m. Specifications  

n. Bills of Quantities 

o. Drawings 

 

5.2 The tenderer is expected to examine carefully all instructions, conditions, 

forms, terms, specifications and drawings in the tender documents.  Failure to 

comply with the requirements for tender submission will be at the tenderer’s 

own risk.  Pursuant to clause 22 of Instructions to Tenderers, tenders which are 

not substantially responsive to the requirements of the tender documents will 

be rejected. 

 

5.3 All recipients of the documents for the proposed Contract for the purpose of 

submitting a tender (whether they submit a tender or not) shall treat the 

details of the documents as “private and confidential”. 
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6. Clarification of Tender Documents 

 

6.1 A prospective tenderer requiring any clarification of the tender documents may 

notify the Employer in writing or by telex, cable or facsimile at the Employer’s 

mailing address indicated in the Invitation to Tender.  The Employer will 

respond in writing to any request for clarification which he receives earlier 

than 5 days prior to the expiry of 28 days deadline for the submission of 

tenders.  Written copies of the Employer’s response (including the query but 

without identifying the source of the inquiry) will be sent to all prospective 

tenderers who have purchased the tender documents. 

 

7. Amendment of Tender Documents 

 

7.1 At any time prior to the deadline for submission of tenders the Employer may, 

for any reason, whether at his own initiative or in response to a clarification 

requested by a prospective tenderer, modify the tender documents by issuing 

Addenda. 

 

7.2 Any Addendum will be notified in writing or by cable, telex or facsimile to all 

prospective tenderers who have purchased the tender documents and will be 

binding upon them. 

 

7.3 If during the period of tendering, any circular letters (tender notices) shall be 

issued to tenderers by, or on behalf of, the Employer setting forth the 

interpretation to be paced on a part of the tender documents or to make any 

change in them, such circular letters will form part of the tender documents 

and it will be assumed that the tenderer has taken account of them in 

preparing his tender.  The tenderer must promptly acknowledge any circular 

letters h may receive. 

 

7.4 In order to allow prospective tenderers reasonable time in which to take the 

Addendum into account in preparing their tenders, the Employer may, at his 

discretion, extend the deadline for the submission of tenders. 

 

PREPARATION OF TENDERS 

8. Language of Tender 

 

8.1 The tender and all correspondence and documents relating to the tender 

exchanged between the tenderer and the Employer shall be written in the 

English language.  Supporting documents and printed literature furnished by 

the tenderer with the tender may be in another language provided they are 

accompanied by an appropriate translation of pertinent passages in the above 

stated language.  For the purpose of interpretation of the tender, the English 

language shall prevail. 

 

9. Documents Comprising the Tender 

 

9.1 The tender to be prepared by the tenderer shall comprise: the Form of    

Tender and Appendix thereto, a Tender Surety, the Priced Bills of Quantities 

and Schedules, the information on eligibility and qualification, and any other 

materials required to be completed and submitted in accordance with the 

Instructions to Tenderers embodied in these tender documents. 
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The Forms, Bills of Quantities and Schedules provided in the tender documents 

shall be used without exception (subject to extensions of the schedules in the 

same format and to the provisions of clause 13.2 regarding the alternative 

forms of Tender Surety]. 

 

10. Tender Prices 

 

10.1 All the insertions made by the tenderer shall be made in INK and the tenderer 

shall clearly form the figures.  The relevant space in the Form of Tender and 

Bills of Quantities shall be completed accordingly without interlineations or 

erasures except those necessary to correct errors made by the tenderer in 

which case the erasures and interlineations shall be initialed by the person or 

persons signing the tender. 

 

10.2 A price or rate shall be inserted by the tenderer for every item in the Bills of 

Quantities whether the quantities are stated or not items against which no rate 

or price is entered by the tenderer will not be paid for by the Employer when 

executed and shall be deemed covered by the rates for other items and prices 

in the Bills of Quantities. 

 

The prices and unit rates in the Bills of Quantities are to be the full [all-

inclusive] value of the work described under the items, including all costs and 

expenses which may be necessary and all general risks, liabilities and 

obligations set forth or implied in the documents on which the tender is based. 

All duties and taxes and other levies payable by the Contractor under the 

Contract or for any other cause as of the date 28 days prior to the deadline for 

the submission of tenders, shall be included in the rates and prices and the total 

tender prices submitted by the Tenderer. 

 

Each price or unit rate inserted in the Bills of Quantities should be a realistic 

estimate for completing the activity or activities described under that particular 

item and the tenderer is advised against inserting a price or rate against any 

item contrary to this instruction. 

 

Every rate entered in the Bills of Quantities, whether or not such rate be 

associated with a quantity, shall form part of the Contract.  The Employer shall 

have the right to call for any item of work contained in the Bills of Quantities, 

and such items of work to be paid for at the rate entered by the tenderer and 

it is the intention of the Employer to take full advantage of unbalanced low 

rates. 

 

10.3 Unless otherwise specified the tenderer must enter the amounts representing 

10% of the sub-total of the summary of the Bills of Quantities for 

Contingencies and Variation of Prices [V.O.P.] payments in the summary sheet 

and add them to the sub-total to arrive at the tender amount. 

 

10.4 The tenderer shall furnish with his tender written confirmation from his 

suppliers or manufacturers of unit rates for the supply of items listed in the 

Conditions of Contract clause 47 where appropriate. 

 

10.5 The rates and prices quoted by the tenderer are subject to adjustment during 

the performance of the Contract only in accordance with the provisions of the 

Conditions of Contract.  The tenderer shall complete the schedule of basic 

rates and shall submit with his tender such other supporting information as 

required under clause 47 of the Conditions of Contract Part II. 
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11. Currencies of Tender and Payment 

 

11.1 Tenders shall be priced in Kenya Shillings and the tender sum shall be in Kenya 

Shillings. 

 

11.2 Tenderers are required to indicate in the Statement of Foreign Currency 

Requirements, which forms part of the tender, the foreign currency required 

by them.  Such currency should generally be the currency of the country of the 

tenderer’s main office.  However, if a substantial portion of the tenderer’s 

expenditure under the Contract is expected to be in countries other than his 

country of origin, then he may state a corresponding portion of the contract 

price in the currency of those other countries.  However, the foreign currency 

element is to be limited to two (2) different currencies and a maximum of 

30% (thirty percent) of the Contract Price. 

 

11.3 The rate of rates of exchange used for pricing the tender shall be selling rate or 

rates of the Central Bank ruling on the date thirty (30) days before the final 

date for the submission of tenders. 

 

11.4 Tenderers must enclose with their tenders, a brief justification of the foreign 

currency requirements stated in their tenders. 

 

12. Tender Validity 

 

12.1 The tender shall remain valid and open for acceptance for a period of one 

hundred and twenty (120) days from the specified date of tender opening or 

from the extended date of tender opening (in accordance with clause 7.4 here 

above) whichever is the later. 

 

12.2 In exceptional circumstances prior to expiry of the original tender validity 

period, the Employer may request the tenderer for a specified extension of the 

period of validity.  The request and the responses thereto shall be made in 

writing or by cable, telex or facsimile.  A tenderer may refuse the request 

without forfeiting his Tender Surety.  A tenderer agreeing to the request will 

not be required nor permitted to modify his tender, but will be required to 

extend the validity of his Tender Surety correspondingly. 

 

13. Tender Surety 

 

13.1 The tenderer shall furnish as part of his tender, a Tender Surety in the amount 

stated in the Appendix to Instructions to Tenderers. 

 

13.2 The unconditional Tender Surety shall be in Kenya Shillings and be in form of a 

certified cheque, a bank draft, an irrevocable letter of credit or a guarantee 

from a reputable Bank approved by the Employer located in the Republic of 

Kenya. The format of the Surety shall be in accordance with the sample form 

of Tender Surety included in these tender documents; other formats may be 

permitted subject to the prior approval of the Employer.  The Tender Surety 

shall be valid for twenty eight (28) days beyond the tender validity period.  
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13.3 Any tender not accompanied by an acceptable Tender Surety will be rejected 

by the Employer as non-responsive. 

 

13.4 The Tender Sureties of unsuccessful tenderers will be returned as promptly as 

possible but not later than twenty eight (28) days after concluding the 

Contract execution and after a Performance Security has been furnished by the 

successful tenderer. The Tender Surety of the successful tenderer will be 

returned upon the tenderer executing the Contract and furnishing the required 

Performance Security. 

 

13.5 The Tender Surety may be forfeited: 

 

(a) if a tenderer withdraws his tender during the period of tender validity: 

or 

 

(b) in the case of a successful tenderer, if he fails 

(i) to sign the Agreement, or 

(ii) to furnish the necessary Performance Security 

 

(c) if a tenderer does not accept the correction of his tender price pursuant 

to clause 23. 

 

14. No Alternative Offers 

 

14.1 The tenderer shall submit an offer which complies fully with the requirements 

of the tender documents. 

 

Only one tender may be submitted by each tenderer either by himself or as 

partner in a joint venture. 

 

14.2 The tenderer shall not attach any conditions of his own to his tender. The 

tender price must be based on the tender documents. The tenderer is not 

required to present alternative construction options and he shall use without 

exception, the Bills of Quantities as provided, with the amendments as notified 

in tender notices, if any, for the calculation of his tender price. 

 

Any tenderer who fails to comply with this clause will be disqualified. 

 

15. Pre-Tender Meeting 

 

15.1 The tenderer’s designated representative is invited to attend a pre-tender 

meeting, which if convened, will take place at the venue and time stated in the 

Invitation to Tender. The purpose of the meeting will be to clarify issues and 

to answer questions on any matter that may be raised at that stage. 

 

15.2 The tenderer is requested as far as possible to submit any questions in writing 

or by cable, to reach the Employer not later than seven days before the 

meeting.  It may not be practicable at the meeting to answer questions 

received late, but questions and responses will be transmitted in accordance 

with the following: 

 

 

 

 

 

A-7 

 



 

(a) Minutes of the meeting, including the text of the questions raised and 

the responses given together with any responses prepared after the 

meeting will be transmitted without delay to all purchasers of the 

tender documents.  Any modification of the tender documents listed in 

-– Clause 9 which may become necessary as a result of the pre-tender 

meeting shall be made by the Employer exclusively through the issue of 

a tender notice pursuant to Clause 7 and not through the minutes of 

the pre-tender meeting. 

 

(b) Non-attendance at the pre-tender meeting will not be cause for 

disqualification of a bidder. 

 

16. Format and Signing of Tenders 

 

16.1 The tenderer shall prepare his tender as outlined in clause 9 above and mark 

appropriately one set “ORIGINAL” and the other “COPY”. 

 

16.2 The copy of the tender and Bills of Quantities shall be typed or written in 

indelible ink and shall be signed by a person or persons duly authorized to sign 

on behalf of the tenderer. Proof of authorization shall be furnished in the form 

of the written power of attorney which shall accompany the tender.  All pages 

of the tender where amendments have been made shall be initialed by the 

person or persons signing the tender. 

 

16.3 The complete tender shall be without alterations, interlineations or erasures, 

except as necessary to correct errors made by the tenderer, in which case such 

corrections shall be initialed by the person of persons signing the tender. 

 

SUBMISSION OF TENDERS 

 

17. Sealing and Marking of Tenders 

 

17.1 The tenderer shall seal the original and copy of the tender in separated 

envelopes, duly marking the envelopes as “ORIGINAL” and “COPY”.  The 

envelopes shall then be sealed in an outer envelope. 

 

17.2 The inner and outer envelopes shall be addressed to the Employer at the 

address stated in the Appendix to Instructions to Tenderers and bear the name 

and identification of the Contract stated in the said Appendix with a warning 

not to open before the date and time for opening of tenders stated in the said 

Appendix. 

 

17.3 The inner envelopes shall each indicated the name and address of the tenderer 

to enable the tender to be returned unopened in case it is declared “late”, 

while the outer envelope shall bear no mark indicating the identity of the 

tenderer. 

 

17.4 If the outer envelope is not sealed and marked as instructed above, the 

Employer will assume no responsibility for the misplacement or premature 

opening of the tender.  A tender opened prematurely for this cause will be 

rejected by the Employer and returned to the tenderer. 
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18 Deadline for Submission of Tenders 

 

18.1 Tenders must be received by the Employer at the address specified in clause 

17.2 and on the date and time specified in the Letter of Invitation, subject to 

the provisions of clause 7.4, 18.2 and 18.3. 

 

Tenders delivered by hand must be placed in the “tender box” provided in the 

office of the Employer. 

 

Proof of posting will not be accepted as proof of delivery and any tender 

delivered after the above stipulated time, from whatever cause arising will not 

be considered. 

 

18.2 The Employer may, at his discretion, extend the deadline for the submission of 

tenders through the issue of an Addendum in accordance with clause 7, in 

which case all rights and obligations of the Employer and the tenderers 

previously subject to the original deadline shall thereafter be subject to the 

new deadline as extended. 

 

18.3 Any tender received by the Employer after the prescribed deadline for 

submission of tender will be returned unopened to the tenderer. 

 

19 Modification and Withdrawal of Tenders 

 

19.1 The tenderer may modify or withdraw his tender after tender submission, 

provided that written notice of the modification or withdrawal is received by 

the Employer prior to prescribed deadline for submission of tenders. 

 

The tenderer’s modification or withdrawal notice shall be prepared, sealed, 

marked and dispatched in accordance with the provisions for the submission of 

tenders, with the inner and outer envelopes additionally marked 

“MODIFICATION” or “WITHDRAWAL” as appropriate. 

 

19.2 No tender may be modified subsequent to the deadline for submission of 

tenders. 

 

19.3 No tender may be withdrawn in the interval between the deadline for 

submission of tenders and the period of tender validity specified on the tender 

form.  Withdrawal of a tender during this interval will result in the forfeiture 

of the Tender Surety. 

 

19.4 Subsequent to the expiration of the period of tender validity prescribed by the 

Employer, and the tenderer having not been notified by the Employer of the 

award of the Contract or the tenderer does not intend to conform with the 

request of the Employer to extend the prior of tender validity, the tenderer 

may withdraw his tender without risk of forfeiture of the Tender Surety. 

 

TENDER OPENING AND EVALUATION 

 

20 Tender Opening 

 

20.1 The Employer will open the tenders in the presence of the tenderers’ 

representatives who choose to attend at the time and location indicated in the 

Letter of Invitation to Tender.  The tenderers’ representatives who are present 

shall sign a register evidencing their attendance. 
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20.2 Tenders for which an acceptable notice of withdrawal has been submitted, 

pursuant to clause 19, will not be opened.  The Employer  

will examine the tenders to determine whether they are complete, whether the 

requisite Tender Sureties have been furnished, whether the documents have 

been properly signed and whether the tenders are generally in order. 

 

20.3 At the tender opening, the Employer will announce the tenderer’s names, total 

tender price, tender price modifications and tender withdrawals, if any, the 

presence of the requisite Tender Surety and such other details as the Employer, 

at his discretion, may consider appropriate.  No tender shall be rejected at the 

tender opening except for late tenders. 

 

20.4 The Employer shall prepare minutes of the tender opening including the 

information disclosed to those present. 

 

20.5 Tenders not opened and read out a tender opening shall not be considered 

further for evaluation, irrespective of the circumstances. 

 

21 Process to be Confidential 

 

21.1 After the public opening of tenders, information relating to the examination, 

clarification, evaluation and comparisons of tenders and recommendations 

concerning the award of Contract shall not be disclosed to tenderers or other 

persons not officially concerned with such process until the award of Contract 

is announced. 

 

21.2 Any effort by a tenderer to influence the Employer in the process of 

examination, evaluation and comparison of tenders and decisions concerning 

award of Contract may result in the rejection of the tenderer’s tender. 

 

22 Clarification of Tenders 

 

22.1 To assist in the examination, evaluation and comparison of tenders, the 

Employer may ask tenderers individually for clarification of their tenders, 

including breakdown of unit prices.  The request for clarification and the 

response shall be in writing or by cable, facsimile or telex, but no change in the 

price or substance of the tender shall be sought, offered or permitted except as 

required to confirm the correction of arithmetical errors discovered by the 

employer during the evaluation of the tenders in accordance with clause 24. 

 

22.2 No Tenderer shall contact the Employer on any matter relating to his tender 

from the time of the tender opening to the time the Contract is awarded.  If 

the tenderer wishes to bring additional information to the notice of the 

Employer, he shall do so in writing. 

 

23 Determination of Responsiveness 

 

23.1 Prior to the detailed evaluation of tenders, the Employer will determine 

whether each tender is substantially responsive to the requirements of the 

tender documents. 
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23.2 For the purpose of this clause, a substantially responsive tender is one which 

conforms to all the terms, conditions and specifications of the tender 

documents without material deviation or reservation and has a valid bank 

guarantee.  A material deviation or reservation is one which affects in any 

substantial way the scope, quality, completion timing or administration of the 

Works to be undertaken by the tenderer under the Contract, or which limits in 

any substantial way, inconsistent with the tender documents, the Employer’s 

rights or the tenderers obligations under the Contract and the rectification of 

which would affect unfairly the competitive position of other tenderers who 

have presented substantially responsive tenders. 

 

23.3 Each price or unit rate inserted in the Bills of Quantities shall be a realistic 

estimate of the cost of completing the works described under the particular 

item including allowance for overheads, profits and the like.  Should a tender 

be seriously unbalanced in relation to the Employer’s estimate of the works to 

be performed under any item or groups of items, the tender shall be deemed 

not responsive. 

 

23.4 A tender determined to be not substantially responsive will be rejected by the 

Employer and may not subsequently be made responsive by the tenderer by 

correction of the non-conforming deviation or reservation. 

 

24 Correction of Errors 

 

Tenders determined to be substantially responsive shall be checked by the 

Employer for any arithmetic errors in the Computations and summations. 

Errors will be corrected by the Employer as follows: 

 

(a) Where there is a discrepancy between the amount in figures and the 

amount in words, the amount in words will govern. 

 

(b) Where there is a discrepancy between the unit rate and the line item 

total resulting from multiplying the unit rate by the quantity, the unit 

rate as quoted will prevail, unless in the opinion of the Employer, there 

is an obvious typographical error, in which case adjustment will be 

made to the entry containing that error. 

 

(c) The amount stated in the tender will be adjusted in accordance with 

the above procedure for the correction of errors and, with concurrence 

of the tenderer, shall be considered as binding upon the tenderer.  If 

the tenderer does not accept the corrected amount, the tender may be 

rejected and the Tender Security may be forfeited in accordance with 

clause 13. 

 

25 Conversion to Single Currency 

 

25.1 For compensation of tenders, the tender price shall first be broken down into 

the respective amounts payable in various currencies by using the selling rate 

or rates of the Central Bank of Kenya ruling on the date twenty eight (28) days 

before the final date for the submission of tenders. 
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25.2 The Employer will convert the amounts in various currencies in which the 

tender is payable (excluding provisional sums but including Dayworks where 

priced competitively) to Kenya Shillings at the selling rates stated in clause 25.1. 

 

26 Evaluation and Comparison of Tenders 

 

26.1 The Employer will evaluate only tenders determined to be substantially 

responsive to the requirements of the tender documents in accordance with 

clause 23. 

 

26.2 In evaluating tenders, the Employer will determine for each tender the 

evaluated tender price by adjusting the tender price as follows: 

 

(a) Making any correction for errors pursuant to clause 24. 

 

(b) Excluding Provisional Sums and provision, if any, for Contingencies in 

the Bills of Quantities, but including Day works where priced 

competitively. 

 

26.3 The Employer reserves the right to accept any variation, deviation or 

alternative offer. Variations, deviations, alternative offers and other factors 

which are in excess of the requirements of the tender documents or otherwise 

result in the accrual of unsolicited benefits to the Employer, shall not be taken 

into account in tender evaluation. 

 

26.4 Price adjustment provisions in the Conditions of Contract applied over the 

period of execution of the Contract shall not be taken into account in tender 

evaluation. 

 

26.5 If the lowest evaluated tender is seriously unbalanced or front loaded in 

relation to the Employer’s estimate of the items of work to be performed 

under the Contract, the Employer may require the tenderer to produce 

detailed price analyses for any or all items of the Bills of Quantities, to 

demonstrate the relationship between those prices, proposed construction 

methods and schedules.  After evaluation of the price analyses, the Employer 

may require that the amount of the Performance Security set forth in clause 29 

be increased at the expense of the successful tenderer to a level sufficient to 

protect the Employer against financial loss in the event of subsequent default 

of the successful tenderer under the Contract. 

 

26.6 Firms incorporated in Kenya where indigenous Kenyans own 51% or more of 

the share capital shall be allowed a 10% preferential bias provided that they 

do not sub-contract work valued at more than 50% of the Contract Price 

excluding Provisional Sums to a non-indigenous sub-contractor. 

 

AWARD OF CONTRACT 

 

27 Award 

 

27.1 Subject to clause 27.2, the Employer will award the Contract to the tenderer 

whose tender is determined to be substantially responsive to the tender 

documents and who has offered the lowest evaluated tender price subject to 

possessing the capability and resources to effectively carry out the Contract 

Works. 
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27.2 The Employer reserves the right to accept or reject any tender, and to annual 

the tendering process and reject all tenders, at any time prior to award of 

Contract, without thereby incurring any liability to the affected tenderers or 

any obligation to inform the affected tenderers of the grounds for the 

Employer’s action. 

 

28 Notification of Award 

 

28.1 Prior to the expiration of the period of tender validity prescribed by the 

Employer, the Employer will notify the successful tenderer by cable, telefax or 

telex and confirmed in writing by registered letter that his tender has been 

accepted.  This letter (hereinafter and in all Contract documents called “Letter 

of Acceptance”) shall name the sum (hereinafter and in all Contract documents 

called “the Contract Price”) which the Employer will pay to the Contractor in 

consideration of the execution and completion of the Works as prescribed by 

the Contract. 

  

28.2 Notification of award will constitute the formation of the Contract. 

 

28.3 Upon the furnishing of a Performance Security by the successful tenderer, the 

unsuccessful tenderers will promptly be notified that their tenders have been 

unsuccessful. 

 

28.4 Within twenty eight [28] days of receipt of the form of Contract Agreement 

from the Employer, the successful tenderer shall sign the form and return it to 

the Employer together with the required Performance Security. 

 

29 Performance Guarantee 

 

29.1 Within twenty eight [28] days of receipt of the notification of award from the 

Employer, the successful tenderer shall furnish the Employer with a  

Performance Security in an amount stated in the Appendix to Instructions to 

Tenderers. 

 

29.2 The Performance Security to be provided by the successful tenderer shall be an 

unconditional Bank Guarantee issued at the tenderer’s option by an established 

and a reputable Bank approved by the Employer and located in the Republic 

of Kenya and shall be divided into two elements namely, a performance 

security payable in foreign currencies (based upon the exchange rates 

determined in accordance with clause 35.4 of the Conditions of Contract) and 

a performance security payable in Kenya Shillings. The value of the two 

securities shall be in the same proportions of foreign and local currencies as 

requested in the form of foreign currency requirements. 

 

29.3 Failure of the successful tenderer to lodge the required Performance Security 

shall constitute a breach of Contract and sufficient grounds for the annulment 

of the award and forfeiture of the Tender Security and any other remedy 

under the Contract the Employer may award the Contract to the next ranked 

tenderer. 
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30 Advance Payment 

 

An advance payment, if approved by the Employer, shall be made under the 

Contract, if requested by the Contractor, in accordance with clause 23.7 of the 

Conditions of Contract.  The Advance Payment Guarantee shall be denominated in 

the proportion and currencies named in the form of foreign currency requirements.  

For each currency, a separate guarantee shall be issued.  The guarantee shall be issued 

by a bank located in the Republic of Kenya, or a foreign bank through a 

correspondent bank located in the Republic of Kenya, in either case subject to the 

approval of the Employer. 
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APPENDIX TO INSTRUCTIONS TO TENDERERS 

 

1) CLAUSE 2.1 

Change to read “This invitation is open to all eligible tenderers as per tender invitation” 

 

2) OMIT 

Clauses 4.3, 5.1 (a), (d), (f), (h), (i), (j), 10.4, 10.5, 11.2, 11.4,15, 25, 26.6, 30 

 

3) ADD TO CLAUSE 13.1 

Amount of tender surety shall be Kshs. 100,000.00(One hundred thousand) either from a 

reputable Bank or an Insurance Firm recommended by Public Procurement Regulatory 

Authority (PPRA) 

 

4) ADD TO CLAUSE 29.1  

Amount of performance security shall be five per cent (5%) 

 

5) ADD TO CLAUSE 29.2 

Performance security shall not be divided in two elements and shall be payable in Kenya 

Shillings Only. 

 

6) ADD CLAUSE 13.2 

 Tender surety shall be valid for 30 days beyond the tender validity period. 

 

7) ADD TO CLAUSE 24 

(i) In the event of a discrepancy between the tender amount as stated in the form 

of Tender and the corrected tender figure in the Main summary of the Bills of 

Quantities, the amount as stated in the Form of Tender shall prevail 

 

(ii) The Error correction factor shall be computed by expressing the difference 

between the amount and the corrected tender sum as a percentage of the 

corrected sub-contract works (i.e. corrected tender sum less P.C; and 

Provisional Sums) 

 

(iii) The Error correction factor shall be applied to all sub-contract works (as a 

rebate or addition as the case may be) for the purposes of valuations for 

Interim Certificates and valuation of variations. 

 

8) MODIFY CLAUSE 10.5 

Clause 47 is not part of the Conditions of Contract Part II. 

 

9) CLAUSE 28.4 AND 29.1 

Replace ‘’twenty eight (28) days’’ with ‘Fourteen (14) days’’   

 

10) MODIFY CLAUSE 16 & 17 

Only one document (THE ORIGINAL) is to be filled, signed, sealed and submitted. 

 

11) ADD TO CLAUSE 26. 

 

The evaluation criteria in Appendix pages A16 – A22 shall form the basis of the evaluation. 

 

 

 

 

 

 

A-15 



TENDER EVALUATION CRITERIA 

After tender opening, the tenders will be evaluated in 4 stages, namely: 

1. Preliminary Evaluation; 

2. Technical Evaluation; 

3. Financial Evaluation; and 

4. Recommendation for Award. 

 

STAGE 1: PRELIMINARY EVALUATION 

 

This stage of evaluation shall involve examination of the mandatory requirements as set out 

in the Tender Advertisement Notice or Letter of Invitation to Tender and any other 

conditions stated in the bid document.  

 

These conditions shall include the following:  

i) Company Certificate of incorporation/registration, 

ii) Copy of CR12 from Registrar of Companies. 

iii) Business Permit from County Government. 

iv) Current certificate of Registration with National Construction Authority (NCA 5 

and above) in Generator Installation Works,  

v) Current NCA contractor’s Annual Practicing license; 

vi) Current Class of License with Energy & Petroleum Regulatory Commission (A2 

and above); 

vii) Provision of a tender security of KShs. 100,000.00(One hundred thousand) that is 

in the required format and amount and that the tender is valued for the period 

required.  

viii) Duly filled Form of Tender; 

ix) Valid Tax Compliance Certificate; 

x) Duly filled Confidential Business Questionnaire; 

xi) Duly signed Statement of Compliance;  

xii) All pages of both original and copy of the tender documents submitted MUST be 

sequentially serialized and bound by the tenderers. 

xiii) Proof of authorization shall be furnished in the form of a written power of 

attorney which shall accompany the tender if the signatory to the tender is not a 

director of the company.(provide name and attach proof of citizenship of the 

signatory to the Tender).  

xiv) The Bidder should provide a Manufacturer’s Authorization Letter for the 

Generator being offered by the bidder.  

Bidders complying with all the above Mandatory Requirements will proceed to the second 

stage of technical evaluation on equipment specification. Bidder not meeting any of the 

above mandatory requirements will NOT be evaluated further. 

Note: 

a) The bid security shall be in accordance with clauses 13 and 23.2 of Instruction to 

Tenderers which states as follows: 

¶ Clause 13.1 of Instruction to Tenderers, “the tenderers shall furnish as part of 

his tenders a Bid surety in the amount stated in the tender document in the 

Appendix to Instructions to Tenderers”. 

¶ Clause 13.2 of Instruction to Tenderers, “the unconditional Tender surety shall 

be in Kenya shillings and be in form of a certified cheque, bank draft, an 

irrevocable letter of credit or a guarantee from a reputable Bank/ Insurance 

approved by PPRA located in the Republic of Kenya. The format of the surety 

shall be in accordance with the sample form included in the tender documents 

and the tender surety shall be valid for 150 days from the date of tender 

opening”. 
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¶ Clause 23.2 of Instruction to Tenderers: “For the purposes of this clause, a 

substantially responsive tender is one which conforms to all terms and 

condition and specifications of the tender document without material 

deviation or reservation and has a valid Bank/Insurance guarantee”. 

 

b) The employer/procuring entity may seek further clarification/confirmation if necessary 

to confirm authenticity/compliance of any condition of the tender. Further, in case of 

a discrepancy between the amounts stated in the appendix to Instructions to 

Tenderers in Section A of this tender document and the one stated in the tender 

advertisement or invitation letter, the bid security shall be taken as the amount in the 

tender advertisement/ letter of invitation. 

 

The tenderers who do not satisfy any of the above mandatory requirements shall be 

considered Non-Responsive and their tenders will not be evaluated further. 

 

STAGE 2: TECHNICAL EVALUATION 

 

The tender document shall be examined based on clause 2.2 of the Instructions to Tenderers 

which states as follows: 

 

In accordance with clause 2.2 of Instruction to Tenderers, the tenderers will be required to 

provide evidence for eligibility of the award of the tender by satisfying the employer of their 

eligibility under sub clause 2.1 of Instructions to Tenderers and their capability and adequacy 

of resources to effectively carry out the subject contract.  

In order to comply with provisions of clause 2.2 of Instruction to Tenderers, the tenderers 

shall be required; 

 

a) To fill the Standard Forms provided in the bid document for the purposes of providing 

the required information. The tenderers may also attach the required information if they 

so desire; 

b) On compliance with Technical Specifications, bidders shall supply equipment/items which 

comply with the technical specifications set out in the bid document.  In this regard, the 

bidders will be required to submit relevant technical brochures/catalogues with the tender 

document, highlighting (using a mark-pen or highlighter) the Catalogue Number/model of 

the proposed items. Such brochures/catalogues should indicate comprehensive relevant 

data of the proposed equipment/items which should include but not limited to the 

following: 

(i) Standards of manufacture; 

(ii) Performance ratings/characteristics; 

(iii) Material of manufacture; 

(iv) Electrical power ratings; and 

(v) All other requirements as indicated in the technical specifications of the bid.   

 

The bid will then be analyzed, using the information in the technical brochures, to 

determine compliance with key technical specifications for the works/items as indicated in 

the tender document. Bidders not complying with any of the key technical specifications 

shall be awarded 0 marks while those meeting all the key technical specifications shall be 

awarded 40 marks (evaluation committee may add more key requirements from the bid 

technical specifications). 

 

 The tenderer shall also fill in the Technical Schedule as specified in the tender document 

for Equipment and Items indicating the Country of Origin, Model/Make/Manufacturer 

and catalogue numbers of the Items/Equipments they propose to supply.  
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The award of points considered in this section shall be as shown below: 

  

PARAMETER                                             MAXIMUM POINTS 

 

(i) Compliance with Technical Specifications……………….…… ……….…….40 

(ii) Tender Questionnaire…………………………………………………..…….….3 

(iii) Key personnel……………………………………………………… …….….….12 

(iv) Contract Completed in the last Five (5) years…………………… ………..….9 

(v) Schedules of on-going projects…………………………………………….…....4 

(vi) Schedules of contractors equipment…………………………………….……..12 

(vii)   Audited Financial Report for the last 3 years…………………………......….6 

(viii)   Evidence of Financial Resources…………………………………………….….9 

(ix)   Name, Address and Telephone of Banks (Contractor to provide)…….……3 

(x)   Litigation History…………………………………………………………….…..2 

               

              TOTAL                              100 

 

 

The pass-mark under the Technical Evaluation is 70 percent. 
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The detailed scoring plan shall be as shown in table 1. 

 

TABLE 1: Technical Evaluation 

Item Description Points 

Scored 

Max. Point  

1 Compliance with Technical Specifications 

¶ Compliant -----------------------------------------------------------………40 

¶ Non-compliant---------------------------------------------------------------  0 

 

(Note: Tender Evaluation Committee to carryout analysis showing 

how decision on this requirement has been arrived at) 

 

  

40 

2 Tender Questionnaire Form 

¶ Completely filled ------------------------------------------------------------ 5 

¶ Not filled ----------------------------------------------------------------------  0 

  

5 

3 Key Personnel (Attach evidence)    

 

 

 

 

 

 

 

 

 

 

12 

Director of the firm 

¶ Holder of degree in relevant Engineering field  --------------------  4 

¶ Holder of diploma in relevant Engineering field -------------------  3 

¶ Holder of certificate in relevant Engineering field--------------------2 

¶ Holder of trade test certificate in relevant Engineering field------1 

¶ No relevant certificate ------------------------------------------------------   0 

  

 

4 

At least 1No. degree/diploma holder of key personnel in relevant field 

¶ With over 10 years relevant experience  ----------------------------- 4 

¶ With over 5 years relevant experience-------------------------------- 2 

¶ With under 5 years relevant experience ------------------------------ 1 

  

 

4 

At least 1No certificate holder of key personnel in relevant field 

¶ With over 10 years relevant experience------------------------------- 2 

¶ With over 5 years relevant experience ------------------------------ 1 

¶ With under 5 years relevant experience ----------------------------0.5 

  

 

2 

At least 2No artisan (trade test certificate in relevant field) 

¶ Artisan with over 10 years relevant experience  ----------------- 2 

¶ Artisan with under 10 years relevant experience ----------------- 1 

¶ Non skilled worker with over 10 years relevant experience --- 0 

  

 

2 

 

 

4 Contracts completed in the last five (5) years (Max of 3No. Projects)- 

Provide Evidence 

¶ Project of similar nature, complexity or magnitude ------------- 3 

¶ Project of similar nature but of lower value than the one in 

consideration  ------------------------------------------------------------------- 2 

¶ No completed project of similar nature ------------------------------0 

 

 

 

 

 

9 
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Item Description Points 

Scored 

Max. 

Point  

5 On-going projects  – Provide Evidence 

¶ No Project of similar nature, complexity and magnitude  

------------------------------------------------------------------------------ 4 

¶ Three and below Projects of similar, nature complexity 

and magnitude  –------------------------------------------------------3 

¶ Four and above Projects of similar nature, complexity 

and magnitude  ------------------------------------------------------- 2 

 

  

 

4 

6 Schedule of contractors equipment  and transport (proof or 

evidence of ownership/Lease) 

  

 

6 

 

 

 

12 

    a)Relevant Transport 

¶ Means of transport (Vehicle)  ---------------------------------- 6  

¶ No means of transport --------------------------------------------  0 

   b)Relevant Equipment 

¶ Has relevant equipment for work being tendered  ------6 

¶ No relevant equipment for work being tendered  ------  0 

  

6 

7 Financial report    

 

 

6 

 a)Audited financial report (last three (3) years)  

¶ Average Annual Turn-over equal to or greater than the cost 

of the project -------------------------------------------------------------6 

¶ Average Annual Turn-over above 50% but below 100% of  

the cost of the project --------------------------------------------------3 

¶ Average Annual Turn-over below 50% of  the cost of the 

project -----------------------------------------------------------------------1 

 

b)Evidence of Financial Resources (cash in hand, lines of credit, 

over draft facility etc ) 

¶ Has financial resources to finance the projected monthly 

cash flow* for three months -----------------------------------------9 

¶ Has financial resources equal to the projected monthly cash 

flow*-------------------------------------------------------------------------6 

¶ Has financial resources less the projected monthly cash 

flow*--------------------------------------------------------------------------3 

¶ Has not indicated sources of financial resources  ------------ 0 

  

 

9 

8 Name, Address and Telephone of Banks (Contractor to 

provide) 

¶ Information Provided----------------------------------------- 3 

¶ No Information Provided-----------------------------------  0  

  

 

3 

 

9 Litigation History 

¶ Duly Filled ------------------------------------------------------- 2 

¶ Not filled --------------------------------------------------------  0  

  

 

2 

 

 TOTAL  100 

 

Any bidder who scores 70 points and above shall be considered for further 

evaluation. 

 

*Monthly Cash Flow =Tender Sum/Contract Period 
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STAGE 3 - FINANCIAL EVALUATION 

 

Upon completion of the technical evaluation a detailed financial evaluation shall 

follow.  

 

The evaluation shall be in three stages  

a) Determination of Arithmetic errors 

b) Comparison of Rates; and 

c) Consistency of the Rates. 

 

A) Determination of Arithmetic Errors 

Arithmetic Errors will be corrected by the Procuring Entity as follows:  

 

i) In the event of a discrepancy between the tender amount as stated in 

the form of Tender and the corrected tender figure in the Main 

summary of the Bills of Quantities, the amount as stated in the Form of 

Tender shall prevail.  Pursuant to Section 82 of the Public Procurement 

and Asset Disposal Act 2015, the tender sum as submitted and read out 

during the tender opening shall be absolute and final and shall not be 

the subject of correction, adjustment or amendment in any way by any 

person or entity; 

 

ii) Error correction factor shall be computed by expressing the difference 

between the amount and the corrected tender sum as a percentage of 

the corrected contract works (i.e. corrected tender sum less P.C; and 

Provisional Sums); 

 

iii) The Error correction factor shall be applied to all contract works (as a 

rebate or addition as the case may be) for the purposes of valuations for 

Interim Certificates and valuation of variations. 

 
B) Comparison of rates 

Items that are under priced or overpriced may indicate potential for non-delivery 

and front loading respectively. The committee shall promptly write to the 

tenderer asking for detailed breakdown of costs for any of the quoted items, 

relationship between those prices, proposed construction/installation methods and 

schedules.  

 

The evaluation committee shall evaluate the responses and make an appropriate 

recommendation to the procuring entity giving necessary evidence. Such 

recommendations may include but not limited to: 

 

(i) Recommend no adverse action to the tenderer after a convincing 

response; 

(ii) Employer requiring that the amount of the performance bond be raised 

at the expense of the successful tenderer to a level sufficient to protect 

the employer against potential financial losses; 
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(iii) Recommend non-award based on the response provided and the 

available demonstratable evidence that the scope, quality, completion 

timing, administration of works to be undertaken by the tenderer, 

would adversely be affected or the rights of the employer or the 

tenderers obligations would be limited in a substantial way. 

 

C) Consistency of the Rates 

The evaluation committee will compare the consistency of rates for similar items and 

note all inconsistencies of the rates for similar items. 

 

STAGE 4 - RECOMMENDATION FOR AWARD 

 

The successful bidder shall be the tenderer with the lowest evaluated tender price. 
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SECTION B 

 

 

CONDITIONS OF CONTRACT 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



CONDITIONS OF CONTRACT 

 

1.0 Definitions 

 

1.1 In this contract, except where context otherwise requires, the following terms shall be 

interpreted as indicated; 

 

“Bills of quantities” means the priced and completed bill of quantities forming part 

of the tender. 

 

“Compensation Events” are those defined in clause 24 hereunder 

 

“Completion date” means the date of completion of the works as certified by the 

Project Manager, in accordance with Clause 31. 

 

“The Contract” Means the agreement entered into between the Employer and the 

Contactor as recorded in the Agreement Form and signed by the parties including all 

attachments and appendices thereto and all documents incorporated by reference 

therein to execute, complete, and maintain the Works, 

 

“The Contractor” refers to the person or corporate body whose tender to carry out 

the Works has been accepted by the Employer. 

 

“The Contractor’s Tender” is the completed tendering document submitted by the 

Contactor to the Employer. 

 

“The Contract Price” is the price stated in the Letter of Acceptance and thereafter as 

adjusted in accordance with the provisions of the Contract. 

 

“Days” are calendar days; “months” are calendar months. 

 

“Defects” is any piece of work not completed in accordance with the Contract. 

 

“The Defects Liability Certificate” is the certificate issued by project Manager upon 

correction of defects by the Contractor. 

   

“The Defects Liability Period” is the period named in the Contract Data and 

calculated from the Completion Date. 

 

“Drawings” include calculations and other information provided or approved by the 

Project Manager for the execution of the Contract. 

 

“Dayworks” are Work inputs subject to payment on a time basis for labour and the 

associated materials and plant. 

 

 “Employer” or the “procuring entity” as defined in the Public Procurement 

Regulations (i.e. Central or Local Government administration, Universities, Public 

Institutions and Corporations, etc is the party who employs the Contractor to carry 

out the Works. 
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“Equipment”   is the Contractor’s machinery and vehicles brought temporarily to the 

Site for the execution of the Works. 

 

“The intended completion date” is the date on which it is intended that the 

Contractor shall complete the works. The intended Completion Date may be revised 

only by the Project manager by issuing an extension of time or acceleration in the 

Works. 

 

“Materials” are all supplies, including consumables, used by the Contractor for 

incorporation in order. 

 

“Plant” is any integral part of the Works that shall have a mechanical, electrical, 

chemical or biological function. 

 

“Project Manager” is the person named in the Appendix to Conditions of Contract (or 

any other competent person appointed by the Employer and notified to the 

Contractor, to act in replacement of the Project Manager) who is responsible for 

supervising the execution of the Works and administering the Contract and shall be an 

“Architect” or a “Quantity Surveyor registered under the Architects and Quantity 

Surveyors Act Cap 525 or an “Engineer” registered under Engineers Registration Act 

Cap 530. 

 

“Site” means the place or places where the permanent Works are to be carried out 

including workshops where the same is being prepared. 

 

“Site Investigation Reports” are those reports that may be included in the tendering 

documents which are factual and interpretative about the surface and subsurface 

conditions at the Site. 

 

“Specifications” means the Specification of the Works included in the Contract and 

any modification or addition made or approved by the Project Manager. 

 

“Start Date” is the date when the Contractor shall commence execution of the Works. 

 

“A Sub-contractor” is a person or corporate body who has a Contract with the 

Contractor to carry out a part of the Work in the Contract, which includes Work on 

the Site. 

 

“Temporary works” are works designed, constructed, installed, and removed by the 

Contractor which are needed for construction or installation of the Works. 

 

“Employer’s Representative” is the person appointed by the Employer and notified to 

the Contractor for the purpose of supervision of the Works. 

 

“A Variation” is an instruction given by the Employer’s Representative which varies 

the Works. 

 

“The Works” are what the Contract requires the Contractor to construct, install, and 

turnover to the Employer. 
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2.0 Interpretation 

 

2.1 In interpreting the Conditions of Contract, singular also means plural, male also 

means female or neuter, and the other way around.  Headings have no significance.  

Words have their normal meaning in English Language unless specifically defined.  

The Project Manager will provide instructions clarifying queries about these 

Conditions of Contract. 

 

2.2 If sectional completion is specified in the Appendix to Conditions of Contract, 

reference in the Conditions of Contract to the Works, the Completion Date and the 

Intended Completion Date apply to any section of the Works (other than references 

to the Intended Completion Date for the whole of the Works). 

 

2.3 The following documents shall constitute the Contract documents and shall be 

interpreted in the following order of priority; 

 

(1) Agreement, 

(2) Letter of acceptance, 

(3) Contractor’s Tender, 

(4) Appendix to Conditions of Contract, 

(5) Conditions of Contract, 

(6) Specifications, 

(7) Drawings, 

(8) Bills of Quantities, 

(9) Any other documents listed in the Appendix to Conditions of Contract 

as forming part of the contract. 

 

Immediately after the execution of the contract, the Project Manager shall furnish both 

the Employer and the Contractor with two copies each of all the Contract documents. 

Further, as and when necessary the Project manager shall furnish the Contractor 

{always with a copy to the Employer) with three ({3} copies of such further drawings 

or details or descriptive schedules as are reasonably necessary either to explain or 

amplify the Contract drawings or to enable the Contractor to carry out and complete 

the Works in accordance with these Conditions. 

 

3.0 Language and Law 

 

3.1 Language of Contract and the law governing the Contract shall be English language 

and the Laws of Kenya respective unless otherwise stated. 

 

4.0 Project Manager’s Decision 

 

4.1 Except where otherwise specifically stated, the Project Manager will decide 

contractual matters between the Employer and the Contract in the role representing 

the Employer. 

 

5.0 Delegation 

 

5.1 The Project manager may delegate any of his duties and responsibilities to others after 

notifying the Contractor. 
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6.0 Communications 

 

6.1 Communication between parties shall be effective only when in writing.  A notice 

shall be effective only when it is delivered. 

 

 

7.0 Subcontracting 

 

7.1 The Contractor may subcontract with the approval of the Project Manager, but may 

not assign the Contract without the approval of the Employer in writing.  

Subcontracting shall not alter the Contractor’s obligations. 

 

8.0 Other Contractors 

 

8.1 The Contractor shall cooperate and share the Site with other contractors, public 

authorities, utilities etc. as listed in the Appendix to Conditions of Contract and also 

with the Employer, as per the directions of the Project Manager.  The Contractor shall 

also provide facilities and services for them.  The employer may modify the said List 

of Other Contractors etc., and shall notify the Contractor of any such modification. 

 

9.0 Personnel 

 

9.1 The Contractor shall employ the key personnel named in the Qualification 

Information, to carry out the functions stated in the said information or other 

personnel approved by the Project Manager.  The Project Manager will approve any 

proposed replacement of key personnel only if their relevant qualifications and 

abilities are substantially equal to or better than those of the personnel listed in the 

Qualification Information.  If the Project Manager asks the Contractor to remove a 

person who is a member of the Contractor’s staff or work force, stating the reasons, 

the Contractor shall ensure that the person leaves the Site within Seven days and has 

no further connection with the Work in the Contract. 

 

10.0 Works 

 

10.1 The Contractor shall construct and install the works in accordance with the 

Specifications and Drawings.  The Works may commence on the Start Date and shall 

be carried out in accordance with the Program submitted by the Contractor, as 

updated with the approval of the Project Manager, and complete them by the 

Intended Completion Date. 

 

11.0 Safety and Temporary Works 

 

11.1 The Contractor shall be responsible for the design of temporary works.  However 

before erecting the same, he shall submit his designs including specifications and 

drawings to the Project Manager and to any other relevant third parties for their 

approval.  No erection of temporary works shall be done until such approvals are 

obtained. 

 

11.2 The Project Manager’s approval shall not alter the Contractor’s responsibility for 

design of the Temporary works and all drawings prepared by the Contractor for the 

execution of the temporary or permanent works, shall be subject to prior approval 

by the Project Manager before they can be used. 

 

11.3 The Contractor shall be responsible for the safety of all activities on the Site. 
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12.0 Discoveries 

 

12.1 Anything of historical or other interest or of significant value unexpectedly discovered 

on Site shall be the property of the Employer. The Contractor shall notify the Project 

Manager of such discoveries and carry out the Project manager’s instructions for 

dealing with them. 

 

13.0 Work Program 

 

13.1 Within the time stated in the appendix to Conditions of Contract, the Contractor 

shall submit to the Project Manager for approval a program showing the general 

methods, arrangements, order, and timing for all the activities in the Works. An 

update of the program shall be a program showing the actual progress achieved on 

each activity and the effect of the progress achieved on the timing of the remaining 

work, including any changes to the sequence of the activities. The Contractor shall 

submit to the Project Manager for approval an updated program at intervals no 

longer than the period stated in the Appendix to Conditions of Contract. If the 

Contractor does not submit an updated program within this period, the Project 

Manager may withhold the amount stated in the said Appendix from the next 

payment certificate and continue to withhold this amount until the next payment 

after the date on which the overdue program has been submitted. The Project 

Manager’s approval of the program shall not alter the Contractor’s obligations.  The 

Contractor may revise the program and submit it to the Project Manager again at any 

time.  A revised program shall show the effect of Variations and Compensation 

Events. 

 

14.0 Possession of Site 

 

14.1 The Employer shall give possession of all parts of the Site to the Contractor.  If 

possession of a part is not given by the date stated in the Appendix to Conditions of 

Contract, the Employer will be deemed to have delayed the start of the relevant 

activities, and this will be Compensation Event. 

 

15.0 Access to Site 

 

15.1 The Contractor shall allow the Project manager and any other person authorized by 

the Project Manager, access to the Site and to any place where work in connection 

with the Contract is being carried out or is intended to be carried out. 

 

16.0 Instructions 

 

16.1 The Contractor shall carry out all instructions of the Project Manager which are in 

accordance with the Contract. 

 

17.0 Extension of Acceleration of Completion Date 

 

17.1 The Project manager shall extend the Intended Completion Date if a Compensation 

Event occurs or a variation is issued which makes it impossible for completion to be 

achieved by the Intended Completion Date without the Contractor taking steps to 

accelerate the remaining work, which would cause the Contractor to incur additional 

cost.  
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The Project Manager shall decide whether and by how much to extend the 

Intended Completion Date with 21 days of the Contractor asking the Project 

Manager in writing for a decision upon the effect of a Compensation Event or 

variation and submitting full supporting information.  If the Contractor has failed 

to give early warning of a caused by such failure shall not be considered in 

assessing the new (extended) Completion Date. 

 

17.2 No bonus for early completion of the Works shall be paid to the Contractor by the 

Employer  

 

18.0 Management Meetings 

 

18.1 A Contractor management meeting shall be held monthly and attended by the 

Project Manager and the Contractor.  Its business shall be to review the plans for the 

remaining Work and to deal with matters raised in accordance with the early warning 

procedure.  The Project manager shall record the minutes of management meetings 

and provide copies of the same to those attending the meeting and the Employer.  

The responsibility of the parties for actions to be taken shall be decided by the Project 

manager either at the management meeting or after the management meeting and 

stated in writing to all who attended the meeting. 

 

19.0 Early Warning 

 

19.1 The Contractor shall warn the Project at the earliest opportunity of specific likely 

future events or circumstances that may adversely affect the quality of the Work 

increase the Contract Price or delay the execution of the Works.  The Project 

Manager may required the Contractor to provide an estimate of the expected effect 

of the future event or circumstance on the Contract Price and Completion Date.  The 

estimate shall be provided by the Contractor as soon as reasonably possible. 

 

19.2 The Contractor shall cooperate with the Project Manager in making and considering 

proposals on how the effect of such an event or circumstance can be avoided or 

reduced by anyone involved in the Work and in carrying out any resulting instruction 

of the Project Manager. 

 

20.0 Defects 

 

20.1 The Project Manager shall inspect the Contractor’s work and notify the Contractor of 

any defects that are found.  Such inspection shall not affect the Contractor’s 

responsibilities. The Project Manager may instruct the Contractor to search for a 

defect and to uncover and test any work that the Project manager considers may 

have defects. Should the defect be found, the cost of uncovering and making good 

shall be borne by the Contractor.  However, if there is no defect found, the cost of 

uncovering and making good shall be treated as a variation and added to the 

Contract Price. 

 

20.2 The Project Manager shall give notice to the Contractor of any defects before the end 

of the Defect Liability Period, which begins at completion, and is defined in the 

Appendix to Conditions of contract.  The Defects Liability Period shall be extended 

for as long as defects remain to be corrected. 

 

20.3 Every time notice of a defect is given, the Contractor shall correct the notified defect 

within the length of time specified by the Project Manager’s notice.  
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If the Contractor has not corrected a defect within the time specified in the Project 

Manager’s notice, the Project Manager will assess the cost of having the defect 

corrected by other parties and such cost shall be treated as a variation and be 

deducted from the Contract Price. 

 

21.0 Bills of Quantities 

 

21.1 The Bills of Quantities shall contain items for the construction, installation, testing and 

commissioning of the work to be done by the Contractor.  The Contractor will be 

paid for the quantity of the work done at the rate in the Bills of Quantities for each 

item. 

 

21.2 If the final quantity of the work done differs from the quantity in the Bills of 

Quantities for the particular item by more than 25 percent and provided the change 

exceeds 1 percent of the Initial Contractor price, the Project Manager shall adjust the 

rate to allow for the change. 

 

21.3 If requested by the Project Manager, the Contractor shall provide the Project 

manager with a detailed cost breakdown of any rate in the Bills of Quantities. 

 

22.0 Variations 

 

22.1 All variations shall be included in updated programs produced by the Contractor. 

 

22.2 The Contractor shall provide the Project Manager with a quotation for carrying out 

the variations when requested to do so.  The Project Manager shall assess the 

quotation, which shall be given within seven days of the request or within any longer 

period as may be stated by the Project Manager and before the Variation is ordered. 

 

22.3 If the work in the variation corresponds with an item description in the Bills of 

Quantities and if in the opinion of the Project Manager, the quantity of work is not 

above the limit stated in Clause 21.2 or the timing of its execution does not cause the 

cost per unit of quantity to change, the rate in the Bills of Quantities shall be used to 

calculate the value of the variation.  If the cost per unit of quantity changes, or if the 

nature or timing of the work in the variation doe not correspond with items in the 

Bills of Quantities, the quotation by the contractor shall be in the form of new rates 

for the relevant items of work. 

 

22.4 If the Contractor’s quotation is unreasonable, the Project manager may order the 

variation and make a change to the Contract Price, which shall be based on the 

Project Manager’s own forecast of the effects of the variation on the Contractor’s cost 

 

22.5 If the Project Manager decides that the urgency of varying the work would prevent a 

quotation being given and considered without delaying the works, no quotation shall 

be given and the variation shall be treated as a Compensation Event. 

 

22.6 The Contractor shall not be entitled to additional payment for cost that could have 

been avoided by giving early warning. 

 

22.7 When the Program is updated, the Contractor shall provide the Project Manager with 

an updated cash flow forecast. 
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23.0 Payment Certificates, Currency of Payments and Advance  Payments  

 

23.1 The Contractor shall submit to the Project Manager monthly applications for 

payment giving sufficient details of the Work done and materials on Site and the 

amounts which the Contractor considers himself to be entitles to.  The Project 

Manager shall check the monthly application and certify the amount to be paid to the 

Contractor within 14 days.  The value of work executed and payable shall be 

determined by the Project Manager. 

 

23.2 The value of work executed shall comprise the value of the quantities of the items in 

the Bills of Quantities completed; materials delivered on site, variations and 

compensation events.  Such materials shall become the property of the Employer 

once the Employer has paid the Contractor for their value.  Thereafter, they shall not 

be removed from site without the Project Manager’s instructions except for use upon 

the works. 

 

23.3 Payments shall be adjusted for deductions for retention. The Employer shall pay the 

Contractor the amounts certified by the Project Manager within 30 days of the date 

of issue of each certificate.  If the Employer makes a late payment, the Contractor 

shall be paid simple interest on the late payment in the next payment.  Interest shall 

be calculated on the basis of number of days delayed at a rate three percentage points 

above the Central Bank of Kenya’s average rate for base lending prevailing as of the 

first day the payment becomes overdue. 

 

23.4 If an amount certified is increased in a later certificate of a result of an award by an 

Arbitrator, the Contractor shall be paid interest upon the delayed payment as set out 

in this clause.  Interest shall be calculated from the date upon which the increased 

amount would have been certified in the absence of dispute. 

 

23.5 Items of the works for which no rate or price has been entered in will not be paid for 

by the Employer and shall be deemed covered by other rates and prices in the 

Contract. 

 

23.6 The Contract Price shall be stated in Kenya Shillings.  All payments to the contractor 

shall be made in Kenya Shillings and foreign currency in the proportion indicated in 

the tender, or agreed prior to the execution of the Contract Agreement and indicated 

therein.  The rate of exchange for the calculation of the amount of foreign currency 

payment shall be the rate of exchange indicated in the Appendix to Conditions of 

Contract. If the contractor indicated foreign currencies for payment other than the 

currencies of the countries of origin of related goods and services, the Employer 

reserves the right to pay the equivalent at the time of payment in the currencies of 

the countries of such goods and services. The Employer and the Project manager shall 

be notified promptly by the Contractor of an changes in the expected foreign 

currency requirements of the Contractor during the execution of the works as 

indicated in the Schedule of Foreign Currency Requirements and the foreign and local 

currency portions of the balance of the Contract Price shall then be amended by 

agreement between Employer and the Contractor in order to reflect appropriately 

such changes. 
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23.7 In the event that an advance payment is granted, the following shall apply:- 

 

a) On signature of the Contract, the Contractor shall at his request, 

and without furnishing proof of expenditure, be entitled to an 

advance of 10% (ten percent) of the original amount of the 

contract.  The advance shall not be subject to retention money. 

 

b) No advance payment may be made before the Contractor has 

submitted proof of the establishment of deposit or a directly liable 

guarantee satisfactory to the Employer in the amount of the 

advance payment. The guarantee shall be in the same currency as 

the advance. 

 

c) Reimbursement of the lump sum advance shall be made by 

deductions from the Interim payments and where applicable from 

the balance owing to the contractor. Reimbursement shall begin 

when the amount of the sums due under the Contract reaches 20% 

of the original amount of the contract. It shall have been 

completed by the time 80% of this amount is reached. 

 

The amount to be repaid by way of successive deductions shall be calculated 

by means of the formula: 

 

  R = A(X
1
 – X

11
) 

     80 – 20 

Where: 

  R = the amount to be reimbursed 

   

A       = the amount of the advance which has 

been granted 

 

X
1           

= the amount of proposed cumulative 

payments as a percentage of the original 

amount of the Contract.  This will exceed 

20% but not exceed 80%. 

 

X
11 =             

the amount of the previous cumulative 

payments as a 

                    percentage of the original amount of the 

Contract.  

 

This figure will be below 80% but not 

less than 20%. 

 

d) With each reimbursement the counterpart of the directly liable 

guarantee may be reduced accordingly. 

 

24.0 Compensation Events 

 

24.1 The following issues shall constitute Compensation Events. 

 

a) The Employer does not give access to a part of the site by the Site 

Possession Date stated in the Appendix to Conditions of Contract. 
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b) The Employer modifies the List of Other Contractors, etc., in a way 

that affects the Work of the Contractor under the Contract. 

 

c) The Project Manager orders a delay or does not issue drawings, 

specifications or instructions required for execution of the works on 

time. 

 

d) The Project Manager instructs the contractor to uncover or to carry 

out additional tests upon the work, which is then found to have no 

defects. 

 

e) The Project Manager unreasonably does not approve a subcontract 

to be let. 

 

f) Ground conditions are substantially more3 adverse than could 

reasonably have been assume ed before issuance of the Letter of 

Acceptance from the information issued to tenderers (including the 

site investigation reports), from information available publicly and 

from a visual inspection of the site. 

 

g) The Project Manager gives an instruction for dealing with an 

unforeseen condition, caused by the Employer or additional works 

required for safety or other reasons. 

 

h) Other contractors, public authorities, utilities, or the Employer does 

not work within the dates and other constraints stated in the 

Contract, and they cause delay or extra cost to the Contractor. 

 

i) The effects on the Contractor of any of the Employer’s risks. 

 

j) The Project Manager unreasonably delays issuing a Certificate of 

Completion. 

 

k) Other compensation events described in the Contract or 

determined by the Project manager shall apply 

 

24.2 If a compensation event would cause additional cost or would prevent the work 

being completed before the Intended Completion Date, the Contract Price shall be 

increased and/or the Intended Completion Date shall be extended.  The Project 

Manager shall decide whether and by how much the Contract Price shall be increased 

and whether and by how much the Intended Completion Date shall be extended. 

 

24.3 As soon as information demonstrating the effect of each compensation event upon 

the Contractor’s forecast cost has been provided by the Contract, it shall be assessed 

by the Project Manager, and the Contract Price shall be adjusted accordingly. If the 

Contractor’s forecast is deemed unreasonable, the Project Manager shall adjust the 

Contract Price based on the Project Manager’s own forecast.  The Project Manager 

will assume that the Contractor will react competently and promptly to the event. 

 

24.4 The Contractor shall not be entitled to compensation to the extent that the 

Employer’s interests are adversely affected by the Contractor not having given early 

warning or not having co-operated with the Project Manager. 
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24.5 Prices shall be adjusted for fluctuations in the cost of inputs only if provided for in the 

Appendix to Conditions of Contract. 

 

24.6 The Contractor shall give written notice to the Project Manager of his intention to 

make a claim within thirty days after the event giving rise to the claim has first arisen.  

The claim shall be submitted within thirty days thereafter. 

 

Provided always that should the event giving rise to the claim of continuing effect, 

the Contractor shall submit an interim claim within the said thirty days and a final 

claim within thirty days of the end of the event giving rise to the claim. 

 

 

25.0 Price Adjustment 

 

25.1 The Project Manager shall adjust the Contract Price if taxes, duties and other levies 

are changed between the date 30 days before the submission of tenders for the 

Contract and the date of Completion.  The adjustment shall be the change in the 

amount of tax payable by the Contractor. 

 

25.2 The Contract Price shall be deemed to be based on exchange rates current at the date 

of tender submission in calculating the cost to the Contractor of materials to be 

specifically imported (by express provision in the Contract Bills of Quantities or 

Specifications) for permanent incorporation in the Works. Unless otherwise stated in 

the Contract, if any time during the period of the Contract exchange rates shall be 

varied and this shall affect the cost to the Contractor of such materials, then the 

Project Manager shall assess the net difference in the cost of such materials.  Any 

amount from time to time so assessed shall be added to or deducted from the 

Contract Price, as the case may be. 

 

25.3 Unless otherwise stated in the Contract, the Contract Price shall be deemed to have 

been calculated in the manner set out below and in sub-clauses 25.4 and 25.5 and 

shall be subject to adjustment in the events specified there under; 

 

i) The price contained in the Contract Bills of Quantities shall be 

deemed to be based upon the rates of wages and other 

emoluments and expenses as determined by the Joint Building 

Council of Kenya (J.B.C.) and set out in the schedule of basic rates 

issued 30 days before the date for submission of tenders.  A copy of 

the schedule used by the Contractor in his pricing shall be attached 

in the Appendix to Conditions of Contract. 

 

ii) Upon J.B.C. determining that any of the said rates of wages or 

other emoluments and expenses are increased or decreased, then 

the Contract Price shall be increased or decreased by the amount 

assessed by the Project Manager based upon the difference, 

expressed as a percentage, between the rate set out in the schedule 

of basic rated issued 30 days before the date for submission or 

tenders and the rate published by the J.B.C. and applied to the 

quantum of labour incorporated within the amount of work 

remaining to be executed at the date of publication of such increase 

or decrease. 
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iii) No adjustment shall be made in respect of changes in the rates of 

wages and other emoluments and expenses which occur after the 

date of Completion except during such other period as may be 

granted as an extension of time under clause 17.0 of these 

Conditions. 

 

25.4 The price contained in the Contract Bills of Quantities shall be deemed to be based 

upon the basic prices of materials to be permanently incorporated in the works as 

determined by the J.B.C. and set out in the schedule of basic rates issued 30 days 

before the date for submission of tenders.  A copy of the schedule used by the 

Contractor in his pricing shall be attached in the Appendix to Conditions of Contract. 

 

25.5 Upon the J.B.C. determining that any of the said basic prices are increased or 

decreased then the Contract Price shall be increased or decreased by the amount to 

be assessed by the Project Manager based upon the difference between the price set 

out in the schedule of basic rates issued 30 days before the date for submission of 

tenders and the rate published by the J.B.C. and applied to the quantum of the 

relevant materials which have not been taken into account in arriving at the amount 

of any interim certificate under clause 23 of these Conditions issued before the date 

of publication of such increase or decrease. 

 

25.6 No adjustment shall be made in respect of changes in basic prices of materials which 

occur after the date for Completion except during such other period as may be 

granted as an extension of time under clause 17.0 of these Conditions. 

 

25.7 The provisions of sub-clause 25.1 to 25.2 herein shall not apply in respect of any 

materials included in the schedule of basic rate. 

 

26.0 Retention 

 

26.1 The Employer shall retain from the payment due to the Contractor the proportion 

stated in the Appendix to Conditions of Contract until Completion of the whole of 

the works.  On Completion of the whole of the works, half the total amount retained 

shall be repaid to the Contractor and the remaining half when the Defects Liability 

Period has passed and the Project manager has certified that all defects notified to the 

Contractor before the end of this period have been corrected. 

 

27.0 Liquidate Damages 

 

27.1 The Contractor shall pay liquidated damages to the Employer at the rate stated in the 

Appendix to Conditions of Contract for each day that the actual Completion Date is 

later than the Intended Completion Date.  The Employer may deduct liquidated 

damages from payments due to the Contractor.  Payment of liquidated damages shall 

not alter the Contractor’s liabilities. 

 

27.2 If the Intended Completion Date is extended after liquidated damages have been 

paid, the Project Manager shall correct any overpayment of liquidated damages by 

the Contractor by adjusting the next payment certificate.  The Contractor shall be 

paid interest on the overpayment, calculated from the date of payment to the date of 

repayment, at the rate specified in Clause 23.30. 
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28.0 Securities 

 

28.1 The Performance Security shall be provided to the Employer not later than the date 

specified in the Letter of Acceptance and shall be issued in an amount and form and 

by a reputable bank acceptable to the Employer, and denominated in Kenya shillings.  

The Performance Security shall be valid until a date 30 days beyond the date of issue 

of the Certificate of Completion. 

 

29.0 Dayworks 

  

29.1 If applicable, the Day works rates in the Contractor’s tender shall be used for small 

additional amounts of work only when the Project Manager has given written 

instructions in advance for additional work to be paid for in that way. 

 

29.2 All work to be paid for as Day works shall be recorded by the Contractor on Forms 

approved by the Project Manager.  Each completed form shall be verified and signed 

by the Project manager within two days of the work being done. 

 

29.3 The Contractor shall be paid for Day works subject to obtaining signed Day works 

forms. 

 

30.0 Liability and Insurance 

 

30.1 From the Start Date until the Defects Correction Certificate has been issued, the 

following are the Employer’s risks: 

 

a) The risk of personal injury, death or loss of  or damage to property 

(excluding the works, plant, materials and equipment), which are due to; 

 

i) use or occupation of the site by the works or for the purpose of 

the works, which is the unavoidable result of the works, or 

ii) Negligence, breach of statutory duty or interference with any 

legal right by the Employer or by any person employed by or 

contracted to him except the Contractor. 

 

b) The risk of damage to the works, plant, materials, and equipment to the 

extent that it is due to a fault of the Employer or in Employer’s design, or 

due to war or radioactive contamination directly affecting the place where 

the works are being executed. 

 

30.2 From the Completion Date until the Defects Correction Certificate has been issued, 

the risk of loss of  or damage to the works, plant, and materials is the Employer’s risk 

except loss or damage due to; 

 

a) a defect which existed on or before the Completion Date. 

 

b) An event occurring before the Completion Date, which was not itself the 

Employer’s risk. 

 

c) The activities of the Contractor on the Site after the Completion Date. 
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30.3 From the Start Date until the Defects Correction Certificate has been issued, the risks 

of personal injury, death and loss of or damage to property (including, without 

limitation, the works, plant, materials, and equipment) which are not Employer’s risk 

are contractor’s risks. 

 

The Contractor shall provide, in the joint names of the Employer and the Contractor, 

insurance cover from the Start Date to the end of the Defects Liability Period, in the 

amounts stated in the Appendix to Conditions of Contract for the following events; 

 

a) loss of or damage to the works, plant and materials; 

b) loss of or damage to Equipment; 

c) loss of or damage to property (except the works, plant materials, 

and equipment) in connection with the Contract, and 

d) Personal injury or death. 

 

30.4 Policies and certificates for insurance shall be delivered by the Contractor to the 

Project Manager for the Project Manager’s approval before the Start Date.  All such 

insurance shall provide for compensation required to rectify the loss or damage 

incurred. 

 

30.5 If the Contractor does not provide any of the policies and certificates required, the 

Employer may effect the insurance which the Contractor should have provided and 

recover the premiums from payments otherwise due to the Contractor or, if no 

payment is due, the payment of the premiums shall be a debt due. 

 

30.6 Alterations to the terms of insurance shall not be made without the approval of the 

Project Manager.  Both parties shall comply with any conditions of insurance policies. 

 

31.0 Completion and Taking over 

 

31.1 Upon deciding that the works are complete, the Contractor shall issue a written 

request to the Project Manager to issue a Certificate of Completion of the works.  The 

Employer shall take over the site and the works within seven (7) days of the Project 

manager’s issuing a Certificate of Completion. 

 

32.0 Final Account 

 

32.1 The Contractor shall issue the Project Manager with a detailed account of the total 

amount that the Contractor considers payable to him by the Employer under 

Contract before the end of the Defects Liability Period.  The Project Manager shall 

issue a Defects Liability Certificate and certify any final payment that is due to the 

Contractor within 30 days of receiving the Contractor’s account if it is correct and 

complete. If it is not, the Project Manager shall issue within 30 days a schedule that 

states the scope of the corrections or additions that are necessary.  If the final account 

is still unsatisfactory after it has been resubmitted, the Project Manager shall decide on 

the amount payable to the Contractor and issue a Payment Certificate. The Employer 

shall pay the Contractor the amount due in the Final certificate within 60 days. 
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33.0 Termination 

 

33.1 The Employer or the Contractor may terminate the Contract if the other party causes 

a fundamental breach of the Contract.  These fundamental breaches of Contract shall 

include, but shall not be limited to, the following; 

 

a) The Contractor stops work for 30 days when no stoppage of work 

is shown on the current program and the stoppage has not been 

authorized by the Project Manager. 

 

b) The Project Manager instructs the Contractor to delay the progress 

of the works, and the instruction is not withdrawn within 30 days. 

 

 

c) The Contractor is declared bankrupt or goes into liquidation other 

than for a reconstruction or amalgamation. 

 

d) A payment certified by the Project Manager is not paid by the 

Employer to the Contractor within 30 days (for Interim Certificate) 

or 60 days (for Final Certificate) of issue. 

 

e) the Project Manager gives notice that failure to correct a particular 

defect is a fundamental breach of Contract and the Contractor fails 

to correct it within a reasonable period of time determined by the 

Project Manager. 

 

f) the Contractor does not maintain a security, which is required. 

 

33.2 When either party to the contract gives notice of Contract to the Project Manager for 

a cause other than those listed under Clause 33.1 above, the Project Manager shall 

decide whether the breach is fundamental or not. 

 

33.3 Notwithstanding the above, the Employer may terminate the Contract for 

convenience. 

 

33.4 If the Contractor is terminated, the contractor shall stop work immediately, make the 

site safe and secure, and leave the site as soon as reasonably possible. The Project 

Manager shall immediately thereafter arrange for a meeting for the purpose of taking 

record of the works executed and materials, goods, equipment and temporary 

buildings on site. 

 

34.0 Payment Upon Termination 

 

34.1 If the Contract is terminated because of a fundamental breach of Contract by the 

Contractor, the Project Manager shall issue a certificate for the value of the work 

done and materials ordered and delivered to site up to the issue of the certificate.  

Additional liquidated damages shall not apply.  If the total amount due to the 

Employer exceeds any payment due to the Contractor, the difference shall be a debt 

payable by the contractor. 
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34.2 If the contract is terminated for the Employer’s convenience or because of a 

fundamental breach of contract by the Employer, the Project Manager shall issue a 

certificate for the value of the work done, materials ordered, the reasonable cost of 

removal of equipment, repatriation of the Contractor’s personnel employed solely on 

the works, and the Contractor’s costs of protecting and securing the works. 

 

34.3 The Employer may employ and pay other persons to carry out and complete the 

works and to rectify and defects and may enter upon the works and use all materials 

on the site, plant, equipment and temporary works. 

 

34.4 The contractor shall, during the execution or after the completion o the works under 

this clause remove from the site as and when required, within such reasonable time as 

the Project Manager may in writing specify, any temporary building, plant, 

machinery, appliances, goods or materials belonging to or hired by him, and in 

default the Employer may (without being responsible for any loss or damage) remove 

and sell any such property of the Contractor, hold the proceeds less all costs incurred 

to the credit of the Contractor. Until after completion of the works under this clause 

the Employer shall not be bound by any other provision of this Contract to make any 

payment to the Contractor, but upon such completion as  aforesaid and the 

verification within a reasonable time of the accounts therefore the Project Manager 

shall certify the amount of expenses properly incurred by the Employer and, if such 

amount added to the money paid to the Contractor before such determination 

exceeds the total amount which would have been payable on due completion in 

accordance with this Contract the difference shall be a debt payable to the Employer 

by the Contract; and if the said amount added to the said money be less than the said 

total amount, the difference shall be a debt payable by the Employer  to the 

Contractor. 

 

35.0 Release from Performance 

 

35.1 If the Contract is frustrated by the outbreak of war or by any other event entirely 

outside the control of either the Employer or the Contractor, the Project Manager 

shall certify that the Contract has been frustrated. The Contractor shall make the site 

safe and stop work as quickly as possible after receiving this certificate and shall be 

paid for all work carried out before receiving it. 

 

36.0 Corrupt gifts and Payment of Commission 

 

36.1 The Contractor shall not; 

 

a) Offer or give or agree to give to any person in the service of the Employer 

any gift or consideration of any kind as an inducement or reward for doing 

or forbearing to do or for having done or forborne to do any act in 

relation to the obtaining or execution of this or any other Contract for the 

Employer or for showing or forbearing to show favour or disfavour to any 

person in relation to this or any other contract for the Employer. 
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b) Enter into this or any other contract with the Employer in connection with 

which commission has been paid or agreed to be paid by him or on his 

behalf or to his knowledge, unless before the Contract is made particulars 

of any such commission and of the terms and conditions of any agreement 

for the payment thereof have been disclosed in writing to the Employer. 

 

Any breach of this Condition by the Contractor or by anyone employed by his or 

acting on his behalf (whether with or without the knowledge of the Contractor) shall 

be an offence under the provisions of the Public Procurement Regulations issued 

under the Exchequer and Audit Act Cap 412 of the Laws of Kenya. 

 

37.0 Settlement of Disputes 

 

37.1 In case any dispute or difference shall arise between the Employer or the Project 

Manager on his behalf and the Contractor, either during the progress or after the 

completion or termination of the works, such dispute shall be notified in writing by 

either party to the other with a request to submit it to arbitration and to concur in 

the appointment of an Arbitrator within thirty days of the notice.  The dispute shall 

be referred to the arbitration and final decision of a person to be agreed between the 

parties.  Failing agreement to concur in the appointment of an Arbitrator, the 

Arbitrator shall be appointed by the Chairman or Vice Chairman of any of the 

following professional institutions; 

 

(i) Architectural Association of Kenya 

 

(ii) Institute of Quantity Surveyors of Kenya 

 

(iii) Association of Consulting Engineers of Kenya 

 

(iv) Chartered Institute of Arbitrators (Kenya Branch) 

 

(v) Institute of Engineers of Kenya 

 

On the request of the applying party. The institution written to first by the aggrieved 

party shall take precedence over all other institutions. 

 

37.2 The arbitration may be on the construction of this Contract or on any matter or thing 

of whatsoever nature arising hereunder or in connection therewith, including any 

matter or thing left by this Contract to the discretion of the Project Manager, or the 

withholding by the Project Manager of any certificate to which the Contractor may 

claim to be entitled to or the measurement and valuation referred to in clause 23.0 of 

these conditions, or the rights and liabilities of the parties subsequent to the 

termination of Contract. 

 

37.3 Provided that no arbitration proceedings shall be commenced on any dispute or 

difference where notice of a dispute or difference has not been given by the applying 

party within ninety days of the occurrence or discovery of the matter or issue giving 

rise to the dispute. 

 

37.4 Notwithstanding the issue of a notice as stated above, the arbitration of such a 

dispute or difference shall not commence unless an attempt has in the first instance 

been made by the parties to settle such dispute or difference amicably with or 

without the assistance of third parties.  Proof of such attempt shall be required. 
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37.5 Notwithstanding anything stated herein the following matters may be referred to 

arbitration before the practical completion of the works or abandonment of the 

works or termination of the Contract by either part: 

 

37.5.1  The appointment of a replacement Project Manager upon the said person 

ceasing to act. 

 

37.5.2 Whether or not the issue of an instruction by the Project Manager is 

empowered by these Conditions. 

 

37.5.3 Whether or not a certificate has been improperly withheld or is not in 

accordance with these Conditions. 

 

37.5.4 Any dispute or difference arising in respect of war risks or war damage. 

 

37.6 All other matter shall only be referred to arbitration after the completion or alleged 

completion of the works or termination or alleged termination of the Contract, unless 

the Employer and the Contractor agree otherwise in writing. 

 

37.7 The Arbitrator shall, without prejudice to the generality of his powers, have powers 

to direct such measurements, computations, tests or valuations as may in his opinion 

be decision, requirement or notice and to determine all matters in dispute which shall 

be submitted to him in the same manner as if no such certificate, opinion, decision 

requirement or notice had been given. 

 

37.8 The Arbitrator shall, without prejudice to the generality of his powers, have powers 

to open up, review and revise any certificate, opinion, decision, requirement or 

notice and to determine all matters in dispute which shall be submitted to him in the 

same manner as if no such certificate, opinion, decision, requirement or notice had 

been given. 

 

37.9 The award of such Arbitrator shall be final and binding upon the parties. 
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APPENDIX TO CONDITIONS OF CONTRACT 

 

CONDITIONS OF CONTRACT CLAUSE 1 

The Employer is: The Managing Director, Kenya Dairy Board. 

 

Name of Employer’s Representative: The Principal, The Managing Director, Kenya Dairy 

Board, 

 

Address: P.O BOX 30806-00100,, NAIROBI 

 

CONDITIONS OF CONTRACT CLAUSE 1 

The Project Manager is: Chief Engineer (Electrical), State Department of Public Works, 

 

Address: P.O. Box 41191- 00100, NAIROBI 

 

Telephone: 310559 

 

CONDITIONS OF CONTRACT CLAUSE 1 

The name (and identification number) of the Contract is: Proposed Erection and Completion 

of the Kenya Dairy Board Headquarters and Laboratory at Kabete, Nairobi. 

 

W.P. ITEM No. D116/CE/KMB/1601 JOB NO.10126C 

 

CONDITIONS OF CONTRACT CLAUSE 1 

The Contract Works consist of Supply, installation, testing and commissioning of 1No. 

200KVA Prime Rated Generator Installation works and associated cabling & auxiliary 

equipment.  

 

CONDITIONS OF CONTRACT CLAUSE 1 

The start date shall be as stated in the letter of acceptance 

 

CONDITIONS OF CONTRACT CLAUSE 1 

The Intended Completion Date for the whole of the Works shall be as stated in the Letter of 

Acceptance. 

 

CONDITIONS OF CONTRACT CLAUSE 2 

The following documents also form part of the Contract: Only as listed in Clause 2 of the 

conditions of contract. 

 

The Site Possession Date shall be as stated in the Letter of Acceptance. 

 

CONDITIONS OF CONTRACT CLAUSE 1 

The Site is located at Upper Kabete, Nairobi 

 

CONDITIONS OF CONTRACT CLAUSE 13 

The contractor shall submit a revised program for the works within 7 days of delivery of the 

letter of acceptance. 
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CONDITIONS OF CONTRACT CLAUSE 1 

The Defects Liability Period is 12 months from practical completion date 

 

 

CONDITIONS OF CONTRACT CLAUSE 32 

Period of final measurement: 6 months from practical completion date. 

 

 

CONDITIONS OF CONTRACT CLAUSE 27 

Liquidated and Ascertained damages: At the rate of Kshs. 5,000.00 per week or part thereof 

 

 

CONDITIONS OF CONTRACT CLAUSE 23 

Period of honouring certificate  : 45 days 

 

Percentage of certified value retained  : 10% 

 

Limit of certified value retained  : 5% 

 

CONDITIONS OF CONTRACT CLAUSE 13 

 

Period between program updates is 14 days 

 

 

OMIT CLAUSE 23.7 
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CONTRACT PRELIMINARIES AND GENERAL CONDITIONS 

 

1.01 Examination of Tender Documents 

 

The tenderer is required to check the number of pages of this document and 

should he find any missing or indistinct, he must inform the Engineer at once 

and have the same rectified. 

All tenderers shall be deemed to have carefully examined the following: 

 

a) Work detailed in the Specification and in the Contract Drawings. 

b) The Republic of Kenya Document “General Conditions of Contract for 

Electrical and Mechanical Works”. 

c) Other documents to which reference is made. 

 

He shall also be deemed to have included for any expenditure which may be 

incurred in conforming to the above items (a), (b), (c) and observe this 

expense as being attached to the contract placed for the whole or any part of 

the work. 

The tenderer shall ensure that all ambiguities, doubts or obscure points of 

detail, are clarified with the Engineer before submission of his tender, as no 

claims for alleged deficiencies in the information given shall be considered after 

this date. 

 

1.02 Discrepancies 

 

The contractor shall include all work either shown on the Contract Drawings 

or detailed in the specification.  No claim or extra cost shall be considered for 

works which has been shown on the drawings or in the specification alone. 

 

Should the drawing and the specification appear to conflict, the contractor 

shall query the points at the time of tendering and satisfy himself that he has 

included for the work intended, as no claim for extra payment on this account 

shall be considered after the contract is awarded. 

 

1.03 Conditions of Contract Agreement 

 

The contractor shall be required to enter into a contract with the Employer. 

The Conditions of the Contract between the Contractor and the Employer as 

hereinafter defined shall be the latest edition of the Agreement and Schedule of 

Conditions of Kenya Association of Building and Civil Engineering Contractors 

as particularly modified and amended hereinafter.   
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For the purpose of this contract the Agreement and Schedule of Conditions 

and any such modifications and amendments shall read and construed 

together.  In any event of discrepancy the modifications and amendments shall 

prevail. 

 

1.04 Payment 

Payment will be made through certificates to the Contractor. All payments will 

be less retention as specified in the Main Contract. No payment will become 

due until materials are delivered to site. 

 

1.05 Definition of Terms 

Throughout these contract documents units of measurements, terms and 

expressions are abbreviated and wherever used hereinafter and in all other 

documents they shall be interpreted as follows: 

 

i) Employer:  The term “Employer” shall mean The Managing Director, 

Kenya Dairy Board. 

 

ii) Architect:  The term “Architect” shall mean The Chief Architect, State 

Department of Public Works.  

 

iii) Quantity Surveyor:  The term “Quantity Surveyor” shall mean The 

Chief Quantity Surveyor, State Department of Public Works..  

 

iv) Civil/Structural Engineers:  The term “Civil/Structural Engineers ” shall 

mean The Chief Engineer( Structural), State Department of Public 

Works..  

 

v) Engineer:   The term “Engineer” shall mean Chief Electrical(BS) State 

Department of Public Works..  

 

vi) Contractor:  The term “Contractor” shall mean the firm or company 

appointed to carry out the Generator Installation works and shall 

include his or their heir, executors, assigns, administrators, successors, 

and duly appointed representatives.  

 

vii) Contract Works:   The term “contract Works” shall mean all or any 

portion of the work, materials and articles, whether the same are being 

manufactured or prepared, which are to be used in the execution of this 

contract and whether the same may be on site or not. 
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vii) Contract Drawings:  The term “Contract Drawings” shall mean those 

drawings required or referred to herein and forming part of the Bills of 

Quantities. 

 

ix) Working Drawings:  The term “Working Drawings” shall mean those 

drawings required to be prepared by the contractor as hereinafter 

described. 

 

x) Record Drawings:  The term “Record Drawings” shall mean those 

drawings required to be prepared by the contractor showing “as 

installed” and other records for the contract Works. 

 

xi) Abbreviations: 

CM shall mean Cubic Metre 

SM shall mean Square Metre 

LM shall mean Linear Metre 

LS shall mean Lump Sum  

mm shall mean Millimetres 

No. shall mean Number 

Kg. shall mean Kilogramme 

KEBS shall mean Kenya Bureau of Standards 

BS shall mean. Current standard British Standard Specification published 

by the British Standard Institution, 2 Park Street, London W1, England 

 

“Ditto” shall mean the whole of the preceding description in which it 

occurs.   Where it occurs in description of succeeding item it shall mean 

the same as in the first description of the series in which it occurs except 

as qualified in the description concerned.  Where it occurs in brackets it 

shall mean the whole of the preceding description which is contained 

within the appropriate brackets. 

 

1.06 Site Location 

 

The site of the Contract Works is situated at Upper Kabete, Nairobi 

 

The tenderer is recommended to visit the site and shall be deemed to have 

satisfied himself with regard to access, possible conditions, the risk of injury or 

damage to property on/or adjacent to the site, and the conditions under which 

the contract Works shall have to be carried out and no claims for extras will be 

considered on account of lack of knowledge in this respect. 
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1.07 Duration of Contract 

The Contractor shall be required to phase his work in accordance with the 

works programme (or its revision). The programme is to be agreed with the 

Project Manager. 

 

1.08 Scope of Contract Works 

The contractor shall supply, deliver, unload, hoist, fix, test, commission and 

hand-over in satisfactory working order the complete installations specified 

hereinafter and/or as shown on the Contract Drawings attached hereto, 

including the provision of labour, transport and plant for unloading material 

and storage, and handling into position and fixing, also the supply of ladders, 

scaffolding the other mechanical devices to plant, installation, painting, testing, 

setting to work, the removal from site from time to time of all superfluous 

material and rubbish caused by the works. 

 

The contractor shall supply all accessories, whether of items or equipment 

supplied but to be fixed and commissioned under this contract. 

 

1.09 Extent of the contractor’s Duties 

At the commencement of the works, the contractor shall investigate and report 

to the Engineer if all materials and equipment to be used in the work and not 

specified as supplied by the others are available locally. If these materials and 

equipment are not available locally, the contractor shall at this stage place 

orders for the materials in question and copy the orders to the Engineer.  

Failure to do so shall in no way relieve the contractor from supplying the 

specified materials and equipment in time. 

Materials supplied by others for installation and/or connection byThe 

contractor shall be carefully examined in the presence of the Supplier before 

installation and connection.  Any defects noted shall immediately be reported 

to the Engineer. 

 

The contractor shall be responsible for verifying all dimensions relative to his 

work by actual measurements taken on site. 

 

The contractor shall mark accurately on one set of drawings and indicate all 

alterations and/or modifications carried out to the designed system during the 

construction period.  This information must be made available on site for 

inspection by the Engineer. 

 

1.10 Execution of the Works 

The works shall be carried out strictly in accordance with: 

 

a) All relevant Kenya Bureau of Standards Specifications. 
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b) All relevant British Standard Specifications and Codes of Practice 

(hereinafter referred to as B.S. and C.P. respectively). 

c) This Specification. 

d) The Contract Drawings 

e) The Bye-laws of the Local Authority. 

f) The Engineer’s Instructions. 

 

The Contract Drawings and Specifications to be read and construed together. 

 

1.11 Validity of Tender 

 

The tender shall remain valid for acceptance within 120 days from the final 

date of submission of the tender, and this has to be confirmed by signing the 

Tender Bond.  The tenderer shall be exempted from this Bond if the tender 

was previously withdrawn in writing to the Employer before the official 

opening. 

 

1.12 Firm – Price contract 

Unless specifically stated in the documents or the invitation to tender, this is a 

firm-price Contract and the contractor must allow in his tender for the increase 

in the cost of labour and/or materials during the duration of the contract.  No 

claims will be allowed for increased costs arising from the fluctuations in duties 

and/or day to day currency fluctuations.  The contractor will be deemed to 

have allowed in his tender for any increase in the cost of materials which may 

arise as a result of currency fluctuation during the contract period. 

 

1.13 Variation 

 

No alteration to the contract Works shall be carried out until receipt by the 

contractor of written instructions from the Project Manager. 

 

Any variation from the contract price in respect of any extra work, alteration 

or omission requested or sanctioned by the Architect or Engineer shall be 

agreed and confirmed in writing at the same time such variations are decided 

and shall not affect the validity of the Contract.  Schedule of Unit Rates shall be 

used to assess the value of such variations.  No allowance shall be made for 

loss of profit on omitted works. 

 

Where the Project Manager requires additional work to be performed, the 

contractor, if he considers it necessary, will give notice within seven (7) days to 

the Project Manager of the length of time he (the contractor) requires over and 

above that allotted for completion of the contract.  
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 If the contractor fails to give such notice he will be deemed responsible for the 

claims arising from the delay occasioned by reason of such extension of time. 

 

1.14 Prime Cost and Provisional Sums 

A specialist Contractor may be nominated by the Project Manager to supply 

and/or install any equipment covered by the Prime Cost or Provisional Sums 

contained within the Contract documents. 

 

The work covered by Prime Cost and Provisional Sums may or may not be 

carried out at the discretion of the Project Manager. 

The whole or any part of these sums utilised by the contractor shall be 

deducted from the value of the contract price when calculating the final 

account. 

 

1.15 Bond 

The tenderer must submit with his tender the name of one Surety who must be 

an established Bank only who will be willing to be bound to the Employer for 

an amount equal to 7½ % of the contract amount as Clause 31 of the Main 

Contract. 

 

1.16 Government Legislation and Regulations 

 

The contractor’s attention is called to the provision of the Factory Act 1972 

and subsequent amendments and revisions, and allowance must be made in his 

tender for compliance therewith, in so far as they are applicable. 

 

The contractor must also make himself acquainted with current legislation and 

any Government regulations regarding the movement, housing, security and 

control of labour, labour camps, passes for transport, etc. 

 

The contractor shall allow for providing holidays and transport for work 

people, and for complying with Legislation, Regulations and Union 

Agreements. 

 

1.17 Import Duty and Value Added Tax 

 

The contractor will be required to pay full Import Duty and Value Added Tax 

on all items of equipment, fittings and plant, whether imported or locally 

manufactured. The tenderer shall make full allowance in his tender for all such 

taxes. 
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1.18 Insurance Company Fees 

 

Attention is drawn to the tenderers to allow for all necessary fees, where 

known, that may be payable in respect of any fees imposed by Insurance 

Companies or statutory authorities for testing or inspection. 

 

No allowance shall be made to the contractor with respect to fees should these 

have been omitted by the tenderer due to his negligence in this respect. 

 

1.19 Provision of Services by the Contractor  

 

Contractor shall make the following facilities available for his use: 

 

a) Attendance and the carrying out of all work affecting the structure of 

the building which may be necessary, including all chasing, cutting away 

and making good brickwork, all plugging for fixing, fittings, machinery, 

fan ducting, etc., and all drilling and tapping of steel work. Any purpose 

made fixing brackets shall not constitute Builder’s Work and shall be 

provided and installed by the contractor unless stated hereinafter 

otherwise. 

 

b) The provision of temporary water, lighting and power: All these services 

utilised shall be paid for by the Contractor 

 

c) Fixing of anchorage and pipe supports in the shuttering, anchorage with 

fully dimensioned drawings detailing the exact locations. 

 

d) i)  Provision of scaffolding, cranes, etc. but only in so far as it is 

required for the Contract Works 

 

ii) Any specialist scaffolding, cranes, etc. to be used by  any 

Contractor for his own exclusive use shall be paid for by the Contractor. 
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1.20 Suppliers 

 

The contractor shall submit names of any supplier for the materials to be 

incorporated, to the Engineer for approval.  The information regarding the 

names of the suppliers may be submitted at different times, as may be 

convenient, but no sources of supply will be changed without prior approval. 

Each supplier must be willing to admit the Engineer or his representative to his 

premises during working hours for the purpose of examining or obtaining 

samples of the materials in question. 

 

1.21 Samples and Materials Generally 

 

The contractor shall, when required, provide for approval at no extra cost, 

samples of all materials to be incorporated in the works.  Such samples, when 

approved, shall be retained by the Engineer and shall form the standard for all 

such materials incorporated. 

 

1.22 Administrative Procedure and Contractual Responsibility 

 

The Contractor is entirely responsible to the Employer for the whole of the 

works including any Contract Works and shall deal direct with the Employer or 

Engineer. 

 

1.23 Bills of Quantities 

 

The Bills of Quantities have been prepared in accordance with the standard 

method of measurement of Building Works for East Africa, first Edition, Metric, 

1970.  All the Quantities are based on the Contract Drawings and are 

provisional and they shall not be held to gauge or to limit the amount or 

description of the work to be executed by the contractor but the value thereof 

shall be deducted from the Contract Sum and the value of the work ordered 

by the Engineer and executed thereunder shall be measured and valued by the 

Engineer in accordance with the conditions of the contract. 

 

All work liable to adjustment under this contract shall be left uncovered for a 

reasonable time to allow measurements needed for such adjustment to be 

taken by the Quantity Surveyor or Engineer. Immediately the work is ready for 

measuring the Contractor shall give notice to the Quantity Surveyor or 

Engineer to carry out measurements before covering up.  If the contractor shall 

make default in these respects he shall, if the Project Manager so directs, 

uncover the work to enable the necessary measurements to be taken and 

afterwards reinstate at his own expense. 
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1.24 Contractor’s Office in Kenya 

 

The contractor shall maintain (after first establishing if necessary) in Kenya an 

office staffed with competent manager and such supporting technical and 

clerical staff as necessary to control and coordinate the execution and 

completion of the contract Works. 

 

The Manager and his staff shall be empowered by the contractor to represent 

him at meetings and in discussions with the Employer, the Engineer and other 

parties who may be concerned and any liaison with the contractor’s Head 

Office on matters relating to the design, execution and completion of the 

contract Works shall be effected through his office in Kenya. 

 

It shall be the contractor’s responsibility to procure work permits, entry 

permits, licenses, registration, etc., in respect of all expatriate staff. 

 

The Contractor shall prepare a substantial proportion of his Working Drawings 

at his office in Kenya.  No reasons for delays in the preparation or submission 

for approval or otherwise of such drawings or proposals will be accepted on 

the grounds that the contractor’s Head Office is remote from his office in 

Nairobi or the site of the contract Works or otherwise. 

 

1.25 Builder’s Work 

All chasing, cutting away and making good will be done by the Contractor. 

The contractor shall also mark out in and be responsible for accuracy of the 

size and position of all holes and chases required. 

 

The contractor shall drill and plug holes in floors, walls, ceiling and roof for 

securing services and equipment requiring screw or bolt fixings. 

 

The contractor shall also provide and install any purpose made fixing brackets.  

 

1.26 Structural Provision for the Works 

Preliminary major structural provision has been made for the contract works 

based on outline information ascertained during the preparation of the 

Specification. 

 

The preliminary major structural provision made will be deemed as adequate 

unless the contractor stated otherwise when submitting his tender. 
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Any major structural provision or alteration to major structural provisions 

required by the Contractor shall be shown on Working Drawings to be 

submitted to the Engineer within 30 days of being appointed. 

 

No requests for alterations to preliminary major structural provisions will be 

approved except where they are considered unavoidable by the Engineer. In 

no case will they be approved if building work is so far advanced as to cause 

additional costs or delays in the work of the contractor. 

 

1.27   Position of Services, Plant, Equipment, Fittings and Apparatus 

The Contract Drawings give a general indication of the intended layout.  The 

position of the equipment and apparatus, and also the exact routes of the 

ducts, main and distribution pipework shall be confirmed before installation is 

commenced.  The exact sitting of appliances, pipework, etc., may vary from 

that indicated. 

 

The routes of services and positions of apparatus shall be determined by the 

approved dimensions detailed in the Working Drawings or on site by the 

Engineer in consultation with the contractor. 

  

Services throughout the ducts shall be arranged to allow maximum access along 

the ducts and the services shall be readily accessible for maintenance.  Any 

work which has to be re-done due to negligence in this respect shall be the 

contractor’s responsibility. 

 

The contractor shall be deemed to have allowed in his contract sum for 

locating terminal points of services (e.g. lighting, switches, socket outlets, 

lighting points, control switches, thermostats and other initiating devices, taps, 

stop cocks) in positions plus or minus 1.2m horizontally and vertically from the 

locations shown on Contract Drawings. Within these limits no variations in the 

Contract Sum will be made unless the work has already been executed in 

accordance with previously approved Working Drawings and with the 

approval of the Engineer. 

 

1.28 Checking of Work 

The Contractor shall satisfy himself to the correctness of the connections he 

makes to all items of equipment supplied under the contract agreement and 

equipment supplied under other contracts before it is put into operation.  

Details of operation, working pressures, temperatures, voltages, phases, power 

rating, etc., shall be confirmed to others and confirmation received before the 

system is first operated. 

 

1.29 Setting to Work and Regulating System 

The contractor shall carry out such tests of the contract Works as required by 

British Standard Specifications or equal and approved codes as specified 

hereinafter and as customary. 
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No testing or commissioning shall be undertaken except in the presence of and 

to the satisfaction of the Engineer unless otherwise stated by him (Contractor’s 

own preliminary and proving tests excepted). 

 

It will be deemed that the contractor has included in the contract Sum for the 

costs of all fuel, power, water and the like, for testing and commissioning as 

required as part of the contract Works.  He shall submit for approval to the 

Engineer a suitable programme for testing and commissioning.  The Engineer 

and Employer shall be given ample warning in writing, as to the date on which 

testing and commissioning will take place. 

 

The contractor shall commission the contract Works and provide attendance 

during the commissioning of all services, plant and apparatus connected under 

the contract Agreement or other Contract Agreements, related to the project. 

 

Each system shall be properly balanced, graded and regulated to ensure that 

correct distribution is achieved and where existing installations are affected, the 

Contractor shall also regulate these systems to ensure that their performance is 

maintained. 

 

The proving of any system of plant or equipment as to compliance with the 

Specification shall not be approved by the Engineer, except at his discretion, 

until tests have been carried out under operating conditions pertaining to the 

most onerous conditions specified except where the time taken to obtain such 

conditions is unreasonable or exceeds 12 months after practical completion of 

the contract Works. 

 

1.30 Identification of Plant Components 

 

The contractor shall supply and fix identification labels to all plant, starters, 

switches and items of control equipment including valves, with white traffolyte 

or equal labels engraved in red lettering denoting its name, function and 

section controlled.  The labels shall be mounted on equipment and in the most 

convenient positions.  Care shall be taken to ensure the labels can be read 

without difficulty.  This requirement shall apply also to major components of 

items of control equipment. 

 

Details of the lettering of the labels and the method of mounting or supporting 

shall be forwarded to the Engineer for approval prior to manufacture. 

 

1.31 Contract Drawings 

The Contract Drawings when read in conjunction with the text of the 

Specification, have been completed in such detail as was considered necessary 

to enable competitive tenders to be obtained for the execution and 

completion of the contract works. 
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The Contract Drawings are not intended to be Working Drawings and shall not 

be used unless exceptionally they are released for this purpose.  

 

1.32 Working Drawings 

The contractor shall prepare such Working Drawings as may be necessary.  The 

Working Drawings shall be complete in such detail not only that the contract 

Works can be executed on site but also that the Engineer can approve the 

contractor’s proposals, detailed designs and intentions in the execution of the 

contract Works. 

 

If the contractor requires any further instructions, details, Contract Drawings or 

information drawings to enable him to prepare his Working Drawings or 

proposals, the Contractor shall accept at his own cost, the risk that any work, 

commenced or which he intends to commence at site may be rejected. 

 

The Engineer, in giving his approval to the Working Drawings, will presume 

that any necessary action has been, or shall be taken by the contractor to 

ensure that the installations shown on the Working Drawings have been 

cleared with the Project Manager and any other Contractors whose 

installations and works might be affected. 

 

If the contractor submits his Working Drawings to the Engineer without first 

liaising and obtaining clearance for his installations from the Project Manager 

and other Contractors whose installations and works might be affected, then 

he shall be liable to pay for any alterations or modification to his own, the 

Contractor’s or other Contractor’s installations and works, which are incurred, 

notwithstanding any technical or other approval received from the Engineer. 

 

Working Drawings to be prepared by the contractor shall include but not be 

restricted to the following: 

a) Any drawings required by the Contractor, or Engineer to enable 

structural provisions to be made including Builder’s Working Drawings 

or Schedules and those for the detailing of holes, fixings, foundations, 

cables and paperwork ducting below or above ground or in or outside 

or below buildings. 

 

b) General Arrangement Drawings of all plant, control boards, fittings and 

apparatus or any part thereof and of installation layout arrangement of 

such plant and apparatus. 

 

c) Schematic Layout Drawings of services and of control equipment. 

 

d) Layout Drawings of all embedded and non-embedded paperwork, ducts 

and electrical conduits. 
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e) Complete circuit drawings of the equipment, together with associated 

circuit description. 

 

f) Such other drawings as are called for in the text of the Specification or 

Schedules or as the Engineer may reasonably require. 

 

Three copies of all Working Drawings shall be submitted to the Engineer for 

approval. One copy of the Working Drawings submitted to the Engineer for 

approval shall be returned to the Contractor indicating approval or 

amendment therein.  

 

Six copies of the approved Working Drawings shall be given to the employer 

by the contractor for information and distribution to other Contractors 

carrying out work associated with or in close proximity to or which might be 

affected by the contract Works. 

 

Approved Working Drawings shall not be departed from except as may be 

approved or directed by the Engineer. 

 

Approval by the Engineer of Working Drawings shall neither relieve the 

contractor of any of his obligations under the contract nor relieve him from 

correcting any errors found subsequently in the Approved Working Drawings 

or other Working Drawings and in the contract Works on site or elsewhere 

associated therewith.  

 

The contractor shall ensure that the Working Drawings are submitted to the 

Architect for approval at a time not unreasonably close to the date when such 

approval is required. Late submission of his Working Drawings will not relieve 

the contractor of his obligation to complete the contract Works within the 

agreed Contract Period and in a manner that would receive the approval of 

the Project Manager. 

 

1.33 Record Drawings (As Installed) and Instructions   

 

During the execution of the contract Works the contractor shall, in a manner 

approved by the Engineer record on Working or other Drawings at site all 

information necessary for preparing Record Drawings of the installed contract 

Works. Marked-up Working or other Drawings and other documents shall be 

made available to the Engineer as he may require for inspection and checking. 

 

Record Drawings, may, subject to the approval of the Engineer, include 

approved Working Drawings adjusted as necessary and certified by the 

contractor as a correct record of the installation of the contract Works. 

 

They shall include but not restricted to the following drawings or information: 

a) Working Drawings amended as necessary but titled “Record Drawings” 

and certified as a true record of the “As Installed” Contract Works.  

Subject to the approval of the Engineer such Working Drawings as may 

be inappropriate may be omitted. 
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b) Fully dimensioned drawings of all plant and apparatus. 

 

c) General arrangement drawings of equipment, other areas containing 

plant forming part of the Contract Works and the like, indicating the 

accurate size and location of the plant and apparatus suitability cross-

referenced to the drawings mentioned in (b) above and hereinafter. 

 

d) Routes, types, sizes and arrangement of all pipework and ductwork 

including dates of installation of underground pipework. 

 

e) Relay adjustment charts and manuals. 

 

f) Routes, types, sizes and arrangement of all electric cables, conduits, 

ducts and wiring including the dates of installation of buried works. 

 

g) System schematic and trunking diagrams showing all salient information 

relating to control and instrumentation. 

 

h) Grading Charts. 

 

i) Valve schedules and locations suitability cross-referenced. 

 

j) Wiring and piping diagrams of plant and apparatus. 

k) Schematic diagrams of individual plant, apparatus and switch and 

control boards.  These diagrams to include those peculiar to individual 

plant or apparatus and also those applicable to system operation as a 

whole. 

l) Operating Instruction 

 

Schematic and wiring diagrams shall not be manufacturer’s multipurpose 

general issue drawings. They shall be prepared specially for the contract Works 

and shall contain no spurious or irrelevant information. 

 

Marked-up drawings of the installation of the contract Works shall be kept to 

date and completed by the date of practical or section completion.  Two 

copies of the Record Drawings of contract Works and two sets of the relay 

adjustment and grading charts and schematic diagrams on stiff backing shall be 

provided not later than one month later. 

 

The contractor shall supply for fixing in sub-stations, switch-rooms, boiler 

houses, plant rooms, pump houses, the office of the Maintenance Engineer and 

other places, suitable valve and instructions charts, schematic diagrams of 

instrumentation and of the electrical reticulation as may be requested by the 

Engineer providing that the charts, diagrams, etc., relate to installations 

forming part of the Contract Works.  All such charts and diagrams shall be of 

suitable plastic material on a stiff backing and must be approved by the 

Engineer before final printing. 
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Notwithstanding the contractor’s obligations referred to above, if the 

contractor fails to produce to the Engineer’s approval, either:- 

 

a) The Marked-up Drawings during the execution of the contract Works or 

 

b) The Record Drawings, etc., within one month of the Section or Practical 

Completion 

 

The Engineer shall have these drawings produced by others. The cost of 

obtaining the necessary information and preparing such drawings, etc., will be 

recovered from the contractor. 

 

1.34 Maintenance Manual 

 

Upon Practical Completion of the contract Works, the contractor shall furnish 

the Engineer four copies of a Maintenance Manual relating to the installation 

forming part of all of the contract Works. 

 

The manual shall be loose-leaf type, International A4 size with stiff covers and 

cloth bound.  It may be in several volumes and shall be sub-divided into 

sections, each section covering one Engineering service system.  It shall have a 

ready means of reference and a detailed index. 

 

There shall be a separate volume dealing with Air Conditioning and 

Mechanical Ventilation installation where such installations are included in the 

Contract Works. 

 

The manual shall contain full operating and maintenance instructions for each 

item of equipment, plant and apparatus set out in a form dealing systematically 

with each system. It shall include as may be applicable to the contract Works 

the following and any other items listed in the text of the Specifications: 

a) System Description. 

b) Plant 

c) Valve Operation 

d) Switch Operation 

e) Procedure of Fault Finding 

f) Emergency Procedures 

g) Lubrication Requirements 

h) Maintenance and Servicing Periods and Procedures 

i) Colour Coding Legend for all Services 
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j) Schematic and Writing Diagrams of Plant and Apparatus 

k) Record Drawings, true to scale, folded to International A4 size 

l) Lists of Primary and Secondary Spares. 

 

The manual is to be specially prepared for the contract Works and 

manufacturer’s standard descriptive literature and plant operating instruction 

cards will not be accepted for inclusion unless exceptionally approved by the 

Engineer. The contractor shall, however, affix such cards, if suitable, adjacent 

to plant and apparatus.  One spare set of all such cards shall be furnished to the 

Engineer. 

 

1.35 Hand-over 

The contract Works shall be considered complete and the Maintenance and 

Defects Liability Period shall commence only when the contract Works and 

supporting services have been tested, commissioned and operated to the 

satisfaction of the Engineer and officially approved and accepted by the 

Employer, provided always that the handing over of the contract Works shall 

be coincident with the handing over of the sub- Contract Works. 

 

The procedure to be followed will be as follows: 

a) On the completion of the contract Works to the satisfaction of the 

Engineer and the Employer, the contractor shall request the Engineer, at 

site to arrange for handing over. 

 

b) The Engineer shall arrange a Hand-over Meeting or a series thereof, at 

site. 

 

c) The contractor shall arrange with the Engineer and Employer for a 

complete demonstration of each and every service to be carried out and 

for instruction to be given to the relevant operation staff and other 

representatives of the Employer. 

 

d) In the presence of the Employer and the Engineer, Hand-over will 

take place, subject to Agreement of the Hand-over Certificates and 

associated check lists. 

 

1.36 Painting 

It will be deemed that the contractor allowed for all protective and finish 

painting in the contract Sum for the contract Works, including colour coding of 

service pipework to the approval of the Engineer. Any special requirements are 

described in the text of the Specifications. 
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1.37 Spares 

The contractor shall supply and deliver such spares suitably protected and 

boxed to the Engineer’s approval as are called for in the Specifications or in the 

Price Schedules. 

 

1.38 Testing and Inspection – Manufactured Plant 

The Engineer reserves the right to inspect and test or witness of all 

manufactured plant equipment and materials. 

The right of the Engineer relating to the inspection, examination and testing of 

plant during manufacture shall be applicable to Insurance companies and 

inspection authorities so nominated by the Engineer. 

The contractor shall give two week’s notice to the Engineer of his intention to 

carry out any inspection or tests and the Engineer or his representative shall be 

entitled to witness such tests and inspections. 

 

Six copies of all test certificates and performance curves shall be submitted as 

soon as possible after the completion of such tests, to the Engineer for his 

approval. 

 

Plant or equipment which is shipped before the relevant test certificate has 

been approved by the Engineer shall be shipped at the contractor’s own risk 

and should the test certificate not be approved new tests may be ordered by 

the Engineer at the contractor’s expense. 

 

The foregoing provisions relate to tests at manufacturer’s works and as 

appropriate to those carried out at site. 

 

1.39 Testing and Inspection -Installation 

Allow for testing each section of the contract Works installation as described 

hereinafter to the satisfaction of the Engineer. 

 

1.40 Labour Camps 

The contractor shall provide the necessary temporary workshop and mess-

room in position to be approved by the Architect. 

The work people employed by the contractor shall occupy or be about only 

that part of the site necessary for the performance of the work and the 

contractor shall instruct his employees accordingly. 

 

If practicable, W.C. accommodation shall be allocated for the sole use of the 

contractor’s workmen and the contractor will be required to keep the same 

clean and disinfected, to make good any damage thereto and leave in good 

condition. 
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1.41 Storage of Materials 

Space for storage and provision of any lock-up sheds or stores required will be 

provided by the contractor  

 

Nominated Contractors are to be made liable for the cost of any storage 

accommodation provided specially for their use.  No materials shall be stored 

or stacked on suspended slabs without the prior approval of the Project 

manager. 

 

1.42 Initial Maintenance 

The contractor shall make routine maintenance once a month during the 

liability for the Defects Period and shall carry out all necessary adjustments and 

repairs, cleaning and oiling of moving parts. A monthly report of the 

inspection and any works done upon the installation shall be supplied to the 

Engineer. 

 

The contractor shall also provide a 24 -hour break-down service to attend to 

faults on or malfunctioning of the installation between the routine visits of 

inspection. 

 

The contractor shall allow in the contract Sum of the initial maintenance, 

inspection and break-down service and shall provide for all tools, instruments, 

plant and scaffolding and the transportation thereof, as required for the correct 

and full execution of these obligations and the provision, use or installation of 

all materials as oils, greases, sandpaper, etc., or parts which are periodically 

renewed such as brake linings etc., or parts which are faulty for any reason 

whatsoever excepting always Acts of God such as storm, tempest, flood, 

earthquake and civil revolt, acts of war and vandalism. 

 

1.43 Maintenance and Servicing After Completion of the Initial Maintenance 

The contractor shall, if required, enter into a maintenance and service 

agreement with the employer for the installation for a period of up to five 

years from the day following the last day of the liability for Defects Period 

which offers the same facilities as specified in Clause 1.42 (Initial Maintenance). 

 

The terms of any such agreement shall not be less beneficial to the employer 

than the terms of Agreements for either similar installation. 

 

The contractor shall submit with his tender for the works, where called upon a 

firm quotation for the maintenance and service of the installation as specified 

herein, which shall be based upon the present day costs and may be varied 

only to take into account increases in material and labour unit rate costs 

between the time of tendering and the signing of the formal maintenance  
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and service agreement and which shall remain valid and open for acceptance 

by the Employer to and including the last day of the fifth complete calendar 

month following the end of the liability for Defects Period. 

 

1.44 Trade Names 

Where trade names of manufacturer’s catalogue numbers are mentioned in the 

Specification or the Bills of Quantities, the reference is intended as a guide to 

the type of article or quality of material required. Alternate brands of equal 

and approved quality will be acceptable. 

 

1.45 Water and Electricity for the Works 

These will be made available by the Contractor who shall be liable for the cost 

of any water or electric current used and for any installation provided for their 

own use. 

 

1.46 Protection 

The contractor shall adequately cover up and protect his own work to prevent 

injury and also to cover up and protect from damage all parts of the building 

or premises where work is performed by him under the Contract. 

 

1.47 Defects After Completion 

The defects liability period will be 12 months from the date of completion of 

the Contract as certified by the Engineer. 

 

1.48 Damages for Delay 

Liquidated and Ascertained damages as stated in the Contract Agreement will 

be claimed against the Contract for any unauthorized delay in completion.  

The contractor shall be held liable for the whole or a portion of these damages 

should he cause delay in completion. 

 

1.49 Clear Away on Completion 

The contractor shall, upon completion of the works, at his own expense, 

remove and clear away all plant, equipment, rubbish and unused materials, 

and shall leave the whole of the works in a clean and tidy state, to the 

satisfaction of the Engineer.  On completion, the whole of the works shall be 

delivered up clean, complete and perfect in every respect to the satisfaction of 

the Engineer. 

 

1.50 Final Account 

On completion of the works the contractor shall agree with the Engineer the 

value of any variations outstanding and as soon as possible thereafter submit to 

the Engineer his final statement of account showing the total sum claimed sub-

divided as follows: 
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Statement A - detailing the tender amounts less the Prime Cost and 

Provisional Sums, included therein. 

 

 Statement B -   detailing all the variation orders issued on the contract. 

 

Statement C - Summarising statement A and B giving the net grand total 

due to the Contractor for the execution of the Contract. 

    

1.51 Fair Wages 

The contractor shall in respect of all persons employed anywhere by him in the 

execution of the contract, in every factory, workshop or place occupied or 

used by him for execution of the Contract, observe and fulfil the following 

conditions: 

a) The contractor shall pay rates of the wages and observe hours and 

conditions of labour not less favourable than those established for the 

trade or industry in the district where work is carried out. 

 

b) In the absence of any rates of wages, hours or conditions of labour so 

established the contractor shall pay rates and observe hours and 

conditions of labour are not less favourable than the general level of 

wages, hours and conditions observed by other employers whose 

general circumstances in the trade or industry in which the Contractor is 

engaged are similar. 

 

1.52 Supervision 

During the progress of the works, the contractor shall provide and keep 

constantly available for consultation on site an experienced English - speaking 

Supervisor and shall provide reasonable office facilities, attendance, etc., for 

the Supervisor. 

 

In addition, during the whole of the time the works are under construction, the 

contractor shall maintain on site one experienced foreman or charge-hand and 

an adequate number of fitters, etc., for the work covered by the Specification. 

The number of this staff shall not be reduced without the prior written 

approval of the Project manager or Engineer. 

 

Any instructions given to the Supervisor on site shall be deemed to  have been 

given to the contractor. 

 

One copy of this Specification and one copy of each of the Contract Drawings 

(latest issue) must be retained on site at all times, and available for reference by 

the Engineer or contractor. 
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1.53 Test Certificates 

The contractor shall provide the Engineer with three copies of all test reports 

or certificates that are or may be required by this Specification. 

 

1.54 Labour 

The contractor shall provide skilled and unskilled labour as may be necessary 

for completion of the contract. 

 

1.55 Discount to the Employer 

No discount to the Employer will be included in the tender for this 

installation. 

 

1.56 Guarantee 

The whole of the work will be guaranteed for a period of 12 months from the 

date of the Engineer’s certification of completion and under such guarantee the 

contractor shall remedy at his expense all defects in materials and apparatus 

due to faulty design, construction or workmanship which may develop in that 

period. 

 

1.57  Direct Contracts 

Notwithstanding the foregoing conditions, the Government reserves the right 

to place a “Direct Contract” for any goods or services required in the works 

which are covered by a P.C Sum in the Bills of Quantities and to pay for the 

same direct.  In any such instance, profit relative to the P.C Sum in the priced 

Bills of Quantities will be adjusted as deserved for P.C Sum allowed. 

 

 1.58 Attendance Upon the Tradesmen etc 

The Contractor shall allow for the attendance of trade upon trade and shall 

afford any tradesmen or other persons employed for the execution of any 

work not included in this contract every facility for carrying out their work and 

also for the use of ordinary scaffolding.  The contractor however, shall not be 

required to erect any special scaffolding for them. 

 

1.59 Trade Unions 

The contractor shall recognize the freedom of his work people to be members 

of trade unions. 
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1.60   Local and other Authorities notices and fees 

 

The contractor shall comply with and give all notices required by any 

Regulations, Act or by Law of any Local Authority or of any Public Service, 

Company or Authority who have any jurisdiction with regard to the works or 

with those systems the same are or will be connected and he shall pay and 

indemnify the Government against any fees or charges legally demandable 

under any regulation or by-law in respect of the works; provided that the said 

fees and charges if not expressly included in the contract sum or stated by way 

of provisional sum shall be added to the contract sum. 

 

The contractor before making any variation from the contract drawings or 

specification necessitated by such compliance shall give the Project Manager 

written notice specifying and giving the reason for such variation and applying 

for instructions in reference thereto. 

 

If the contractor within seven days of having applied for the same does not 

receive such instructions, he shall proceed with the works in conforming to the 

provision regulation or by-law in question and any variation thereby 

necessitated shall be deemed to be a variation in accordance to the conditions 

of contract. 

 

1.61  Assignment or subletting 

 

The contractor shall not without the written consent of the Project Manager 

assign this contract or sublet any portion of the works, provided that such 

consent shall not be unreasonably withheld to the prejudice of the contractor. 

 

1.62  Partial Completion  

 

If the Government shall take over any part or parts works, apparatus, 

equipment etc. then within seven days from the date on  which the 

Government shall have taken possession of the relevant part, the Project 

Manager shall issue a Certificate stating his estimate of the approximate total 

value of the works which shall be the total value of that part and practical 

completion of the relevant part shall be  deemed to have occurred, and the 

Defects  Liability Period in respect of the relevant part be deemed to have 

commenced on the date Government shall have taken possession thereof. 

 

The contractor shall make good any defects or other faults in the relevant part 

that had been deemed complete. 

The contractor shall reduce the value of insurance by the full value of the 

relevant part  

 

The contractor shall be paid for the part of works taken possession by the 

Government 
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1.63  Temporary Works 

Where temporal works shall be deemed necessary, such as Temporary lighting, 

the contractor shall take precaution to prevent damage to such works. 

 

The contractor shall include for the cost of and make necessary arrangements 

with the Project Manager for such temporary works.  For temporary lighting, 

electricity shall be metered and paid for by the contractor. 

 

1.64  Patent Rights 

The contractor shall fully indemnify the Government of Kenya; against any 

action, claim or proceeding relating to infringement of any patent or design 

rights, and pay any royalties which may be payable in respect of any article or 

any part thereof, which shall have been supplied by the contractor to the 

Project Manager. In like manner the Government of Kenya shall fully 

indemnify the contractor against any such action, claim or proceedings for 

infringement under the works, the design thereof of which shall have been 

supplied by the Project Manager to the contractor, but this indemnify shall 

apply to the works only, and any permission or request to manufacture to the 

order of the Project Manager shall not relieve the contractor from liability 

should he manufacture for supply to other buyers.  

 

1.65  Mobilization and Demobilization 

 

The contractor shall mobilize labour plant and equipment to site according to 

his programme and schedule of work He shall ensure optimum presence and 

utilization of labour, plant and equipment. He should not pay and maintain 

unnecessary labour force or maintain and service idle plant and equipment.  

Where necessary he shall demobilize and mobilize the labour, plant and 

equipment, as he deems fit to ensure optimum progress of the works and this 

shall be considered to be a continuous process as works progress.  He shall 

make provision for this item in his tender. No claim will be entertained where 

the contractor has not made any provision for mobilization and 

demobilization of labour, plant and equipment in the preliminary bills of 

quantities or elsewhere in this tender.  

 

1.66 Extended Preliminaries 

  

Where it shall be necessary to extend the contract period by the Project 

manager the contractor shall still ensure availability on site, optimum labour, 

materials, plant and equipment.  The contractor shall make provision for 

extended preliminaries, should the contract period be extended and this shall 

be in a form of a percentage of the proportion of the Contract works 

remaining as at that time of extension.  Where called upon in the Appendix to 

these Preliminaries the Contractor shall insert his percentage per month for 

extended preliminaries that shall form basis for compensation.   

Lack of inserting the percentage shall mean that the contractor has provided 

for this requirement elsewhere in the Bills of Quantities. 
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1.67  Supervision by Engineer and Site Meetings 

 

 A competent Project Engineer appointed by the Engineer as his representative 

shall supervise the Contract works.  The Project Engineer shall be responsible 

for issuing all the site instructions in any variations to the works and these shall 

be delivered through the Contractor with the authority of the Project 

Manager.  Any instructions given verbal shall be confirmed in writing.   

 

The project engineer and (or) the Engineer shall attend management meetings 

arranged by the Project Manager and for which the Contractor or his 

representative shall also attend. For the purpose of supervising the project, 

provisional sums are provided to cover for transport and allowances. The 

Contractor shall in his tender allow for the provision of management meetings 

and site inspections, as instructed by the Engineer, and also profit an 

attendance on these funds. The funds shall be expended according to Project 

Manager’s instructions to the contractor. 

 

1.68  Amendment to Scope of Contract Works 

 

No amendment to scope of Contract works is expected and in case of 

amendment or modification to scope of work, these shall be communicated to 

all tenderers in sufficient time before the deadline of the tender submission. 

However during the contract period and as the works progress the Project 

Manager may vary the works as per conditions of contract by issuing site 

instructions. 

 

No claims shall be entertained on account of variation to scope of works either 

to increase the works (pre-financing) or reduction of works (loss of profit-see 

clause 1.69) 

 

1.69 Contractors Obligation and Employers Obligation 

 

The Contractor will finance all activities as part of his obligation to this 

contract.  The employer shall pay interim payment for materials and work 

completed on site as his obligation in this contract, as the works progresses.  

No claims will be entertained for pre-financing of the project by the 

Contractor, or for loss of profit (expectation loss) in case of premature 

termination, reduction or increase of works as the Contractor shall be deemed 

to have taken adequate measures in programming his works and expenditure 

and taken necessary financial precaution while executing the works.  No 

interest shall be payable to the Contractor, except as relates to late payment as 

in the conditions of contract clause 23.3. The contractor shall where called 

upon, insert his price to compensate for any of the occurrence stated here 

(premature termination, reduction or increase of works),as a percentage of the 

contract sum in the Appendix to this section. 
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1.70   APPENDIX TO CONTRACT PRELIMINARIES AND GENERAL 

 CONDITIONS 

 

1. ADD TO CLAUSE 1.40  

 

 There is no labour camp. 

 

2. CLAUSE 1.66 

 

 Extended preliminaries shall be equal to or less than liquidated and 

ascertained damages and are subject to mutual agreement. 

 

3. ADD TO CLAUSE 1.17 

 Prices quoted shall include 16% VAT and all taxes applicable at the time 

of tender. 

 

  

4. OMIT CLAUSE 1.12 

 

5. MODIFY CLAUSE 1.15 

  

 Performance bond shall be 5% of the contract amount. 
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1. Extent of Contract Works 

The work covered by this specification includes the supply, delivery, installation, 

setting to work, commissioning to the satisfaction of the engineer and maintenance for 

a period of twelve months, of a Diesel Engine Generating set complete with all 

necessary ancillary equipment and as indicated. 

 

2.     Regulations and Standards  

The equipment shall comply with all relevant statutory instruments and regulations 

current at the date of tender and in particular the following: 

 

 1. I.E.T Wiring Regulations 

 2. Regulation under the Electric Power Act 

 3. Factories Act 

4. Any special regulations issued by the local Electricity or Water Undertakings 

 5. Kenya Bureau of Standards (K.B.S) 

The equipment and all components shall comply with all relevant KBS standards and 

codes of practice or other equal and approved standards specifications and codes. 

Where the equipment or part of it complies with other internationally recognized 

standards which are less stringent than British standards or Codes of practice, then the 

difference is to be stated in writing and must accompany the tender submission. 

 

3. Conformity with the specification. 

The equipment to be supplied shall conform in all respects to the specifications. Unless 

another standard is specifically mentioned in the specification, all materials and 

practices employed in the works must, where such standards exist be in accordance 

with the current KBS standards or code of practices or in accordance with such other 

authorized standard appropriate to the country of manufacture as in the opinion of 

the Engineer ensures equivalent or higher quality. . 

Alternative which deviate in any respect from the specifications may only be 

submitted in addition to the main offer required by the Specification. Such alternative 

must be fully detailed and the price indicated may be considered for adoption after 

the comparison of quotation submitted in accordance with the Specifications. 

 

4. Information required with Tenders 

Each tender shall be accompanied by 2 sets of technical manual showing general 

arrangement and typical details of the equipment offered. 

 

All tender documents and any communications thereof shall be in English language. 

 

5. Site Conditions 

The contractor is deemed to have visited the site and if unable to locate it to apply to 

the Engineer for directions to enable him to do so. The contractor is deemed to have 

acquainted himself therewith as to its nature, position, means of access, etc and no 

claim in the connection will be allowed. No claim will be allowed for traveling or 

other expenses which may be incurred by the contractor in visiting the site or 

preparing a tender for the contract works. 

 

6 Tropicalisation of Components 

 

All components shall fully be tropicalised and protected against mouth growth. 

 

7 Surface finish 

 

All ferrous metal work shall be either painted or processed to give a rust proof 

coating. Ferrous metal work to be painted shall first to be either shot blasted or 

thoroughly wire brushed to remove all scale and oxide and immediately given one 

brushed coat or two sprayed coats of primer. 
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After not less than four hours, one brushed or two sprayed undercoats followed by 

one brushed or two sprayed finishing coats of heat and oil resisting quality paint shall 

be applied. 

 

Successive coats of paint shall be slightly differing shades. Interior surfaces of electrical 

equipment enclosures shall be finished white and all external surfaces shall be finished 

grey (Bs 2660, colour 9-097) 

 

Engine crank cases shall not be painted internally unless the paint is resistant to the 

lubricating oil. 

 

8. Recording Drawings 

The Contractor shall provide to the engineer four sets of the following drawings: 

 

a) Where indicated a building drawing showing details of cable entries, pipe 

entries and ducts required, and the exhaust system. 

b) A general arrangement drawing showing the principal dimensions and weight 

of the set. 

c) A general arrangement of the diesel engine. 

d) A general arrangement of the alternator and exciter showing terminal 

markings, polarity and phase rotation 

e) A general arrangement of the electrical control panel(s). 

f) A schematic and wiring diagram of the electrical control panel (s) 

 

9. Maintenance Manual 

 

Upon practical completion of the Contract works the Contractor shall furnish to the 

Engineer four copies of Manuals. The manuals shall be printed on good quality paper 

International A4 size and shall have stiff covers of durable materials. 

 

The Manual shall contain full operating and maintenance instructions for each item of 

equipment, plant and apparatus set out in a form dealing systematically with each 

system. It shall include, as may be applicable to the contract works, the following and 

any other items listed in the text of the specification hereinafter: 

a) System Description 

b) Plant 

c) Valve Operation 

d) Switch Operation 

e) Procedure of Fault Finding 

f) Emergency Procedures 

g) Lubrication Requirement 

h) Maintenance and Servicing periods and Procedures 

i) Colour coding legend for all services 

j) Schematic and wiring Diagrams of plant, Apparatus and Switchgear 

k) Record Drawings, true too scale, reduced to international A4 size 

l) Lists of primary and secondary spares 

 

The Manual is to be specially prepared for the contract works and Manufacture’s 

standard descriptive literature and plant operating instruction cards will not be 

accepted for inclusion unless exceptionally approved by the engineer. The contractor 

shall, however, affix such cards, if suitable, adjacent to plant and apparatus. One spare 

set of all such cards shall be furnished to the electrical Engineer. 

The maker’s name, the rating of the set, the contract number, the location of the site 

and the year of installation shall appear on the front covers. 
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10. Factory Tests 

The set shall be tested upto its rated capacity as a unit at the manufacturer’s workshop 

(or elsewhere by agreement) for output and performance generally in accordance 

with the requirements of BS 649 and as 2613. 

The Engineer shall be given adequate notice in writing of the date and time of the 

work tests and he, or his representative shall if he so desires, be present at such tests 

and given all reasonable facilities for his own inspections during the course of the tests. 

Whether or not the Engineer or his representative attends the tests, he shall be 

furnished, by the Contractor, with copies of all relevant tests certificates. 

 

11. Installation 

Installation of all plant and equipment shall be carried out by the contractor under 

adequate supervision from skilled staff provided by the plant and equipments 

manufacturer or his appointed agent. 

Plant or equipment which are shipped before the relevant test certificate has been 

approved by the Engineer shall be shipped at the contractor’s own risk and should the 

test certificate not be approved, new tests may be ordered by the Engineer at the 

contractor’s expense. 

 

12. Spare parts  

 

The contractor shall submit with his tender a separate priced list of recommended 

spare parts including any optional extras which he recommends should be purchased 

for the set and its control equipment and are not supplied as standard with the unit. 

The initial spares required at handover shall be deemed to have been included in the 

tender pricing. 

 

13. Tools 

A complete set of tools and general and special testing equipment shall be provided, 

including grease and oil guns, necessary for the normal maintenance of the set and it 

controls. 

The tools shall be of the best quality, the spanners being of chrome vanadium steel, 

and shall be contained in a suitable robust steel tool box with lid fitted with a lock 

and two keys. All tools and testing equipment may be used by the Contractor in the 

execution of the contract works but will not be accepted as part of the Contract works 

by the Engineer unless they are handed over in clean and undamaged condition, in 

perfect working order and effectively in new condition. 

 

14. Maintenance period 

The Contractor shall maintain the complete set and associated control equipment 

forming the unit for a period of twelve calendar months from the date that the unit is 

put into commission and regular use. 

 

During this maintenance period, the contractor shall at his own expense. 

 

a) Make good any defects in the unit and replace any parts that fail or show signs 

of weakness or undue wear in consequences of faulty design, workmanship or 

materials. 

 

b) Visit the site with all diligence and attend to any such defect that arises within 

48 hours of receiving notification of the defect. 

 

c) Carry out regular examination and services of the unit at the intervals laid 

down by the manufacturer, or every three months, whichever is the sooner, 

the service examination to include all necessary adjustments, greasing, oiling, 

cleaning, changing of lubricating oils (where necessary) to keep the unit in 

sound and efficient working order. 

D-4 



d) Instruct the maintenance personnel in the proper operation, care and 

maintenance of the set and its equipment. 

 

If during the maintenance period the unit is or is likely to be out of use for a period 

greater than 48 hours, due to the unit or part thereof developing a defect attributable 

to faulty design, workmanship or materials, or due to neglect of maintenance by the 

Contractor, the Contractor shall at his own expense immediately provide and install 

on free loan a suitable temporary unit for use until the required repair or replacement 

has been satisfactorily undertaken and the original set (or its replacement) put to 

proper working order. 

 

At the end of the twelve months period of maintenance the Contractor shall (in 

addition to normal servicing work) carry out a compressive examination and test of 

the set and its auxiliaries, to ensure that the unit is in proper working order and in 

satisfactory condition for handing over to the Engineer whose representative shall be 

present at such examination and test. 

 

15. Maintenance Contract. 

 

The Contractor may be called upon to enter into maintenance contract with the 

Employer for the servicing the Generating sets after the expiry of the initial 

maintenance period. The Contractor shall indicate his willingness to carry out this 

service at the time of tendering and shall ensure that component personnel are 

available locally to be called at short notice to attend to Generator faults. 

 

16. Transport and Storage 

 

All plant equipment shall, during transportation, be suitably packed, crated and 

protected to minimize the possibility of damage, and prevent corrosion or other 

deterioration. 

 

On arrival at site all plant and equipment shall be examined and any damage to parts 

and protective priming coats made good before storage or installation. 
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APPENDIX TO GENERAL SPECIFICATIONS OF MATERIALS AND WORKS 

 

The contractor shall comply with the following:- 

 

1. Government Electrical Specifications No. 1 and No. 2. 

 

2. All requirements of Kenya Power Company Limited, and Communications Authority of 

Kenya (CA). 
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PARTICULAR SPECIFICATION FOR THE STANDBY GENERATING SYSTEM. 

 

1 Location of site 

 

The site for the proposed Contract Works is at Upper Kabete, Nairobi County 

 

2 Climatic Condition 

 

The following climatic conditions apply at the site of the contract work and the 

equipment, materials and the installations shall be suitable for these conditions. 

 

Maximum Temperatures   33 c̄ 

Minimum Temperature   5 c̄ 

Range of Relative humidity   45% - 99% 

Salt in the atmosphere    Less than 0.002% 

Dust in the Atmosphere  Relatively dusty conditions prevail 

Altitude     1600M above sea level 

Latitude /Longitude    01 1̄8’ S / 36 4̄0’ E 

 

 

Extremely heavy rainfall is experienced at certain periods of the year and the 

contractor shall be deemed to have taken account of this factor both in his prices and 

his planning of the execution of the contract works. 

 

3 Operating Conditions 

  

The equipment and all components shall be suitable for the operation in ambient 

conditions of 24
0
C to 36

0
C and up to 100% relative humidity 

 

i) in an unheated ventilated building 

ii) In the open air as specified 

 

Unless otherwise stated all ratings of equipment and components shall be interpreted 

as site rating and NOT sea level or other ratings. 

 

 

4. Functional Objectives 

The set shall be capable of operating continuously and satisfactorily in a medium dust 

laden atmosphere as defined in BS 1701 and in accordance with BS 649. 

 

The generating set is required for standby duty and will be connected to the 

switchboard through a circuit. It shall have an automatic mains failure control, 

appropriately interlocked with the other incoming supply. Provisions shall be made in 

the control circuit of the generator for automatic and remote push button control, 

including the terminals and cable glands for all external cables, which will be supplied 

by others, where specified. It shall also be possible to start, operate and stop the set 

manually, independent of any automatic features. 

 

Within the operating conditions specified in part 3 above the set shall be capable of 

starting and accepting full load within the shortest possible time, and in any case, in 

not more than 10 seconds. Any special features included to achieve this shall be stated 

in Section F. 
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5. Scope of the Contract Works 



The work covered by this Specification includes the design, manufacture, supply, 

delivery, installation, commissioning and testing to the satisfaction of the Engineer and 

maintenance for a period of twelve months of a new generating set complete with all 

necessary ancillary equipment. 

 

The equipment to comprise 200KVA, 415 volts/3 phase /50Hz prime rated diesel 

generator set with all integral accessories, and all necessary equipment for the safe and 

efficient working of the set. The diesel generator set will be site rated at level of 1660 

metres, Kenya Datum. 

 

Diesel generator set to include: 

 

a) Push button starting, starting battery and mains power supply trickle charger to 

be included. 

b) 72 hour operational running capacity auxiliary fuel oil storage tank, loose 

transfer pump and duplex oil strainer. 

c) An integral belly/ base fuel tank for daily service with an operational running 

capacity of 8 hours 

d) All interconnecting pipe work, valves and fittings between the storage tank, 

base tank and the diesel engine. 

e) An automatic generator control unit 

f) A diesel generator control cubicle 

g) Acoustic enclosure/ sound attenuated canopy  

h) All local wiring 

i) Maintenance tools and spare parts as specified. 

 

6 Performance Objective 

 

The output rating of the set in KVA, the voltage, the number of phases and the 

frequency shall be as specified in Bill No.2 Schedule 1 of the Bills of Quantities. 

Within the operating conditions specified the set, equipped with its standard air intake 

filters, shall be capable of delivering its rated output continuously at rated voltage and 

0.8 lagging power factor and of delivering 10% in excess of the continuous maximum 

rating for a period of one hour in any 12 hour period.  

The steady state voltage shall be maintained within 2 ½ % of the rated voltage under 

control of the voltage regulator between the cold start ambient conditions and the 

maximum working temperature, from no load to 10% overload and from unity to 

0.8 lagging power factor. After any change of load the voltage shall not vary by more 

than + 15% of the rated voltage and shall return to within +/- 3% within 3 seconds 

and to within 2 ½ % of rated voltage within 1 seconds. On starting the voltage 

overshoot shall not exceed 15% and shall return to within 3% in not more than 3 

seconds.  

The governing of the set shall be such that the steady load speed band shall not 

exceed 1% of rated speed. Sudden removal of the full load at rated frequency shall 

not cause the frequency to rise above 110% of the rated frequency and it shall return 

to within 105% of the rated frequency within 3 seconds. The resultant steady state 

frequency shall return to 104% within 15 seconds. If full load is then reimposed the 

frequency shall not fall below 94% of rated frequency and shall return to 99% within 

3 seconds and to the rated frequency within 15 seconds. The cyclic irregularity of the 

set at full load shall not be worse than 1/200. 

The deviated interference shall be suppressed to the limit specified in BS 800 and BS 

833. 
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7. Generating Set Arrangement  

 

Unless otherwise indicated the set and its auxiliaries shall be mounted on sufficiently 

substantial under-base. All items which must be held in correct relative alignment shall 

be located by means of dowels. 

The set shall be designed and supplied for operation bolted to the floor on robust 

anti-vibration and shock absorbing devices. They shall have adjusting screws for 

optimum setting and levelling and be so designed and installed that no appreciable 

engine vibration shall be transmitted to the floor or to any surrounding. 

Bearings shall be suitable for operation over long periods without the need for 

replacement of the lubricant. Oil lubricated bearings shall be fitted with a visible oil 

level gauge. 

 

8. Diesel Engine 

 

8.1 General 

 

The engine shall comply in design and performance with BS.649 “Diesel Engines for 

General purposes” or its approved equivalent. The engine shall be designed for 

satisfactory operation on fuel oil and lubricating oils complying with BS. 2869.   

 

The engine shall be totally enclosed, with forced lubrication from an integral pump 

having on the suction side a course strainer and on the delivery side a dual’ full flow’ 

fine filter with a changeover cock incorporating pressure by-pass, so that the oil flow 

to the engine is maintained if the filter should choke. Alternatively a single filter of the 

self-cleaning type fitted with a by-pass relief valve and having the same filtration 

performance may be provided. Manual lubrication of any part of the engine will not 

be accepted. The capacity of the lubricating oil system shall be sufficient to enable the 

engine to run continuously for 12 hours at any load without replacement. 

 

A filter with a by-pass relief valve shall be inserted in the fuel line immediately before 

the pump(s). The fuel filter element shall be incapable of passing particles larger than 

micrometers. The fuel system shall be so arranged that fuel resulting from filter, pump 

or pipe spillage shall be incapable of entering the engine sump. 

Air filters complying with KS 06-294: 1986, Grade ‘A’ and Grade ‘B’ suitable for use in 

a dusty atmosphere shall be fitted on the engine air intake(s) 

 

No significant critical speed of the complete shaft system, including the generator, shall 

be within 15% of the rated speed. 

A manually reset overspeed trip shall be fitted to stop the engine if its speed exceeds 

the rated speed by 15%. A mechanical trip is preferred but an electrical overspeed trip 

may be offered. Both types shall be equipped with a pair of contacts which close on 

operation of the trip. If the device is belt driven, at least two belts shall be provided 

and the drive shall be capable of carrying full load with one belt removed.  

 

The set shall be arranged such that on shut-down the cooling water temperature shall 

not rise with residual heat so that the high water temperature lock-out operates. The 

engine may be naturally aspirated as pressure charged, or as indicated. 

 

The starting shall be by means of electricity supplied from a starter battery. The starter 

motor shall be of axial type, de-energizing by a device operated from the engine. A 

means of manual starting shall also be provided. 

Suitable means shall be provided for running by hand the engine main shaft and the 

associated generator to facilitate inspection and overhaul. 
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If weekly test runs are insufficient to prevent the drying out of the bearings, means 

shall be provided to ensure that the bearing surfaces are adequately and automatically 

wetted with lubricating oil either periodically or immediately prior to every start. 

 

 The engine shall be capable of being started from any crank position. 

A thermostatically controlled 240-volt immersion heater may be fitted in the engine 

lubricating oil sump to facilitate starting. The heating surface loading of any lubricating 

oil heater(s) shall not exceed 0.015 watt per square millimeter to avoid carbonization 

of oil. 

 

An efficient exhaust silencer with adequate draining facilities shall be supplied, and 

shall either be mounted on the set or installed in a generator room constructed as 

shown on the drawing indicated. The exhaust silencer system shall be so arranged that 

it may be readily relocated if required. Where any additional piping bends and fittings 

are specified, the manufacturer shall advise on any problems involved. 

 

8.2 Fuel Oil System 

 

An auxiliary fuel storage tank whose minimum capacity shall be sufficient to run the 

engine continuously on full load for 72 hours shall be installed in the position 

indicated in the contract drawing. It shall be supplied complete with supports. 

The tank shall be fitted with a hand operated fuel with a flexible suction hose to 

permit filling from a drum on the floor. 

A three way cock shall be fitted in the line from tank to the engine to enable the fuel 

to be supplied from a source other than the storage tank. 

 

The position of the cock shall be clearly marked ‘MANUAL, AUTOMATIC, OFF’ as 

applicable. 

 

A duplex oil filter shall be supplied between the storage tank and the diesel engine. 

The duplex filter shall be capable of being cleaned without dismantling, or in 

interruption of the fuel flow, and shall be easily maintainable.  The tank shall be 

equipped with a graduated dipstick, a clearly visible contents’ gauge (not of the site 

glass type) and with drain, vent, overflow and inlet and outlet connection. 

The set shall also have an integral belly/base fuel tank for daily services with an 

operational running capacity of 8 hours. 

 

8.3 Lubricating Oil System 

 

An engine driven integral gear type lubricating oil pump shall be provided. The 

lubricating oil system shall include an oil cooler and fine mesh filters, together with 

devices to indicate lubricating oil pressure and to initiate a 240 volt A.C. Lubricating 

oil Low pressure Alarm, Lubricating Oil High Temperature Alarm and Cooling Water 

High Temperature Alarm. 

 

As separate 240 volt A.C. Motor driven automatic lubricating oil priming pump shall 

be provided for intermittent operation when the diesel is lying idle. 

 

8.4 Starting of Engine 

 

The diesel generator set shall have facilities for local and remote push button starting, 

with a Local/ Remote/ Automatic selector switch at the local panel. 

On mains failure the engine shall be capable of being automatically started from 

battery located near the generator set. 

 

The battery shall be complete with drip tray and trickle charger. 

All necessary relays, contacts, switches and miscellaneous items for the starting  
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sequence shall be supplied and installed in the local control panel. 

 

The system shall be designed to give maximum reliability in starting. 

The Contractor shall state in detail his proposals to ensure reliable starting and 

prevention of deterioration of the diesel engine, generator and exciter during idle 

periods. 

 

All manually operated valves and controls on whose setting the correct operation of 

the automatic starting equipment depends shall be provided with locking devices. 

 

8.5 Cooling System 

 

The engine may be air or water cooled unless a preference is indicated. 

 

8.5.1 Air Cooling of Engine 

 

Cooling air for the engine and lubricating oil shall be provided by fan(s) mechanically 

driven from the engine. The cooling system shall be adequate for the total 

requirements of the engine when running on continuous full load and on 10% 

overload for one hour in accordance with BS 649 and under the conditions of Section 

3. 

 

The engine shall be so designed that the cooling air discharges into or is drawn 

through a reasonably airtight ducted assembly enclosing the lubricating oil cooler, the 

cylinder barrels and the cylinder heads of the engine. 

This assembly shall terminate in a flanged outlet to which trunking may be readily 

attached when necessary, to enable hot air from the cooling system to be discharged 

outside the building. 

 

Belt driven fans shall have at least two belts and the drive shall be capable of 

transmitting the full load with one belt removed. The cooling air temperature shall be 

controlled so as to maintain a safe working temperature of the cylinder hand(s) and 

the engine shall shut down if the maximum is exceeded. 

 

8.5.2 Water Cooling of Engine 

 

A radiator of the air blast type shall be provided. It shall either have separate sections 

for water and for lubricating oil or be arranged for jacket water cooling only. 

 

The radiator shall be mounted on the set and the fan(s) shall be mechanically  driven 

from the engine. Where indicated the radiators shall be suitable for remote wall or 

floor mounting, in which case the fan shall be electric motor driven from a supply 

similar in voltage, phase and frequency to the alternator output and shall be started 

on line. 

 

Where remotely mounted, the fan shall only operate when generating set is running 

and shall be controlled by a thermostat mounted in the radiator such that the fan 

motor will start on rising temperature 50
0
C and stop on falling temperature. 

 

Belt driven fans shall be provided with at least two belts and the drive shall be capable 

of transmitting the full load with one belt removed. Circulation of the jacket water 

and lubricating oil through the respective radiator sections and /or heat exchanger 

shall be by means of pumps mechanically driven by the engine. Belt driven pumps 

shall be provided with at least two belts and drive shall be capable of transmitting the 

full load with one belt removed. 
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Circulation by thermo-syphon will be accepted provided the engine will operate 

under the conditions of section 6 and in accordance with BS 649. 

An easily visible flow indicator provided with contacts shall be fitted in the water 

outlet from the engine; the contacts shall close in the ‘no flow’ condition and shut 

down the set. 

 

Alternatively in thermo syphon systems and sealed or pressurized radiator systems the 

flow indicator may be dispensed with providing the engine shuts down by the 

operation of the high temperature or low oil pressure safety devices in accordance 

with section 8.3. 

 

A thermostatically controlled diverter valve shall be inserted in the engine water 

discharge pipe with a return to the circulating pipe section, to maintain the circulating 

water at the optimum temperature irrespective of the load. Alternatively a 

thermostatic bypass will be accepted. 

 

A radiator make-up/expansion tank, fitted with float control inlet, shall be provided. 

If a sealed or pressurized unit is offered the tank may be dispensed with. 

Where indicated provision shall be made on the radiator framework to permit the 

attachment of ducting for the discharge air. 

 

A thermometer shall be mounted near the cylinder head(s) to indicate water 

temperature. Where a lubricating oil cooler is fitted, thermometers shall be mounted 

at the oil inlet too and outlet from the engine. Alternatively, thermocouple may be 

provided at all thermometer positions and taken to an instrument panel. 

 

Adequate drains shall be provided at low points in the water and lubricating oil 

systems of the radiator and, where applicable, of the heat exchanger. 

 

8.6 Governing System 

 

Governing shall conform to B.S. 640 Class A. The governor shall control the frequency 

within the limits stated in Section 6 Part. Manual speed adjustment shall be provided 

over a range of +/-15% of the rated speed at any load. The governor system shall be 

of the mechanical or hydraulic type. In addition the engine shall be fitted with an 

approved over speed trip device which shall operate independently of the normal 

speed governor and shall act directly upon the fuel supply to the engine. 

 

The over speed shall act at a speed of 12% to 15% in excess of normal operating 

speed. 

 

8.7 Exhaust System 

 

The diesel engine shall be provided with a suitable exhaust system for horizontal 

discharge outside the diesel generator room. 

The silencer shall be of spark arresting type and shall be equipped with cleaning and 

draining arrangements. 

 

If an exhaust driven turbo-charger is supplied it shall include air intake filters, mani-

folds and outlet manifolds. 

 

All necessary ducting, piping, supports and lagging required for the system shall be 

included. 

 

Weatherproof wall boxes permitting expansion shall be fitted where the exhaust 

piping passes through the building wall or roof. Pipe work shall be connected at site 

by butt weld connections or use of flanged joints. The use of screwed connectors shall  
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be avoided. 

 

Flanges shall conform to the appropriate Table of B.S.10: 1962. Welding of flanges at 

site shall be carried out in accordance with B.S.806. The faces of flanges shall be 

machined and the backs shall be machined or spot faced to receive the bolt heads. 

 

Valves and fittings shall be of approved design and manufacture and shall be subject 

to the same tests as the highest pressure piping or vessel to which they are connected. 

 

8.8 Engine Instruments 

 

Unless otherwise indicated the following instruments shall be provided: 

(a) a lubricating oil pressure gauge 

(b) a running hours meter 

(c) a tachometer 

(d) a water thermometer 

(e) an exhaust gas pyrometer or thermometer mounted near the mani-fold 

(f) lubricating oil thermometers on the inlet to and outlet from the engine, when 

a lubricating oil cooler if fitted 

(g) Exhaust turbo-blower pressure gauge(s) as applicable 

 

8.9 Pipe work, Valves and Fittings 

 

All piping shall comply with requirements of KS-259:11989 for mild steel pipes. 

Provision shall be made for ready handing of all parts of the plant during assembly or 

disassembly of the unit. 

 

Adequate provision shall be made for attaching lifting devices, slings and eyebolts. 

 

9. The Generator (Alternator and Exciter) 

 

9.1 General 

 

The generator shall comply with B.S.2613:197, for service in tropical conditions, and 

shall withstand being idle for considerable periods without any harmful drop in the 

insulation resistance. 

 

The generator shall have a prime rated net output of 200KVA as specified in the 

schedules of the Bills of Quantities, at 0.8 lagging power factor, 415 volts, 3 phase, 4 

wire, 50 Hertz with brushless rotating rectifier excitation system and voltage regulator. 

It shall be directly coupled to the engine and be sized such that it will accept the 

maximum output of the engine including overload. The output voltage shall be 

maintained within plus or minus 2 ½ % from no load to full load conditions. The 

alternator shall be capable of operating within the range of plus or minus 15% of the 

nominal voltage according to the automatic voltage regulator. 

 

Three phase machines shall be star connected, and a diagram showing the terminal 

marking and phase rotation shall be provided in the terminal box. Cables connecting 

the machine winding and machine terminals shall not have a higher de-rating factor 

for temperature than the windings. 

 

The insulation shall comply with BS 2757 excluding Classes Y and A. The insulation 

shall have an oil, moisture and fungus proof finish, with a surface which will not retain 

dust or condensation. It shall be possible to put the set in service after long periods in 

unheated storage without necessarily drying out the insulation. 

 

The alternator shall be capable of withstanding a short circuit for three seconds when  
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under the control of the automatic voltage regulator. 

 

9.2 Excitation 

 

Excitation shall be by means of brushless direct coupled exciter armature. 

 

The alternators shall be designed for an excitation voltage at full load of not less than 

50 Volts unless prior approval is given. 

 

9.3 ELECTRICAL CONTROL PANEL 

 

The Automatic Mains Failure control panel shall be provided and fitted with the 

following:- 

a) Two four pole contactors and two TP & N incoming MCCB’s each of suitable 

rating for controlling the supply from the mains transformer and standby 

generator. 

b) An automatic voltage regulator for the set. 

c) Control equipments as necessary including phase failure protection relay for both 

the mains supply and the generator supply (with both under and over voltage 

protection) and phase sequence protection relay for the mains supply all to fulfill 

the functional requirements and automatic changeover as detailed in Part 9.3.2 

d) One ammeter and a selector switch to measure each phase current and neutral 

current 

e) One voltmeter and a selector switch to read line to line and line to neutral voltage 

f) A frequency meter 

The meters shall comply with BS 89, table 7. 

 

9.3.1 General 

 

The set is to be used for mains failure duty and an automatic starting panel shall be 

provided which shall contain all necessary equipment for controlling the automatic 

starting and stopping of the set, lubricating oil priming (if necessary), all auxiliaries, 

fault warnings and shut downs. All faults, warning and shut-downs shall be separately 

indicated. There shall be test facilities for indication lamps, etc, preferably by means of 

a single test button. 

 

Means shall be provided for isolating all supplies to the starting panel either by an 

isolating switch or by withdrawable fuses. 

 

When the set is stopped other than under lock-out conditions, it shall be self-resetting 

ready for the next start. 

 

The set shall be suitable for starting by manual means. e.g. by cranking or direct 

operation of the starter solenoid. 

All switches and push buttons shall be clearly marked to indicate their function. 

 It shall be possible to operate the ‘Start’ and ‘Stop’ buttons and to see the ‘Set Failure’ 

indications without opening the panel doors. 

 

9.3.2 Automatic Changeover Controls 

 

The controls shall be installed and wired in the machine control panel. 

The control shall be provided such that on failure of the normal electricity supply, it 

will automatically initiate the starting of and effect the transfer of load to the standby 

generator. The schematic for the controls shall be approved by the Electrical Engineer 

before manufacture commences. 

 

Where failure of the normal supply is referred to, it shall be defined as follows: 
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a) Complete loss of voltage in one line 0r in all the three lines 

b) Falling of voltage below 85% of the normal voltage between two lines or line and 

neutral 

c) Voltage overshoot to 110% of the normal voltage between two lines or line and 

neutral 

d) Incorrect phase sequence 

 

On failure of the normal supply, the unit shall operate in the following manner: 

 

(a) After a delay, adjustable from 0 to 15 seconds (to avoid operation by a 

transient dip in voltage) a signal shall be given to start the standby generating 

set. 

 

(b) On receipt of a signal from the standby generating set that it is ready to take 

load, and providing that the failure of the normal supply still persists, the 

normal supply contactor in the control panel shall open and the standby 

contactor shall close. If the normal supply has been restored before the 

changeover has taken place, the contactor shall not operate and the starting 

relay contacts shall open to initiate the shutting down of the standby 

generating set. 

 

When the standby supply is in operation and the normal supply is restored and 

remains within 10% of rated voltage on all phases for a pre-set time (adjustable up to 

120 second) the standby contactor shall open and the normal supply contactor shall 

close; the starting relay contacts shall then open to shut down the generating set. 

 

Provision shall be made so that automatic return to normal supply can be prevented if 

required. 

 

Once a start signal has been sent to standby generating set, the engine starting 

sequence shall be allowed to continue until the set is ready to take the load before a 

stopping signal is sent. 

 

A push button labelled ‘Test’ shall be provided to enable a failure of normal supply to 

be simulated. If the button is pressed and released the equipment shall complete the 

starting sequence, and when the set is ready to take load it shall be shut down. If the 

button is held depressed the equipment shall change over to the standby supply when 

the set is ready to take load. 

 

Indicating lamps or illuminated panels shall be provided on the front of the panel. 

They shall be appropriately labelled, easily visible and shall give the following 

information: 

 ‘Main Supply Available’ 

 ‘Generator Supply Available’ 

 ‘Mains Supply on load’ 

‘Generator Supply on load’ 

 

9.4 Lock out 

 

9.4.1 General 

 

The set shall stop and lock out to prevent further starting when: 

 

a) It fails to start when the electric starter motor has been in operation for 20 

seconds under automatic start condition. 

b) The lubricating oil pressure falls to a value at which it would be unsafe to 

continue running the engine. 
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c) The cooling water does not flow, when the engine is fitted with a visible flow 

indicator on the cooling water system. 

d) (i)    In water cooled engines the cooling water temperature exceeds a 

predetermined limit. 

 

(ii)  In air cooled engines the cylinder head temperature exceeds a safe 

maximum. 

 

e) The overspeed trip has operated. 

 

9.4.2 Failure of the circuits concerned in sub-section  9.4.1 (b) to 9.4.1(e) shall cause a set to 

shut down. Reset of lock out shall be by hand. 

 

9.5 Fault indication 

 

Each lock-out detailed in section 9.4.1 shall be indicated by a lamp on the panel 

together with an indication of the fault causing the shut-down. The fault warning 

lights shall be set to operate before the lock-out. 

 

9.6 Starting Battery and Charger 

 

The battery shall be 24 volts and capable of with-standing the loads imposed upon it 

by its specified duties. It may be of lead-acid or alkaline type and shall be of sufficient 

capacity for four starts in succession once in an eight-hour period. Auxiliary circuits 

connected to the battery shall be protected by fuses. 

 

The battery shall be used to supply an automatic starting and control equipment, and 

relay operation shall not be impaired when the battery is supplying current to the 

starter motor. 

 

A single phase supply for battery charging shall be available from the main M.V 

SWITCHBOARD. 

 

A charger shall be provided which will recharge the battery after engine starting and 

maintain it in a charged condition when the set is standing or is in service. It may also 

supply the load of any automatic starting and control equipments, and an additional 

load up to 24 watts when the set is running and in service. 

 

An alternative quick charge rate shall be provided. The charger shall be fitted with an 

ammeter to measure the charger and discharge current excluding the starter motor 

current. 

 

9.7.1 Wiring and Earthing 

 

Power cables and small wiring cables interconnecting major components shall be of 

the heat and oil resistant type and shall be metal sheathed or run in metal ducts or 

metal conduit, which shall be coded and terminated with lugs or eyes or to be 

soldered, the terminations shall be clearly marked with the numbers and letters of the 

terminals to which they are connected. Terminals shall be numbered or lettered, easily 

accessible and fitted with individual insulating barriers or adequately spaced. Barriers 

shall be fitted to separate control terminals from power wiring terminals. 

 

All metal work housing electrical equipment shall be bonded to a brass earthing 

terminal and connected to station Earth and as detailed in the schedule. 
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9.8 Contactors 

 

Contactors shall have magnetic circuits designed for a.c or d.c operation and shall be 

rated in accordance with ks 04-182:1982.Four pole- contactors shall be fitted for three 

phase-equipment and two-pole contactors for single phase equipments. Main and 

auxiliary contacts shall be silver faced or better. 

 

9.9 Relays 

 

Relays shall preferably be of sealed type mounted in approved plug-in bias with spring 

loaded retainers but if this is not practicable they shall be mounted on individual sub-

bases and wired so that easy access is obtained to soldered connections. Unsealed 

relays shall be enclosed in individual or common dust protecting cases. 

 

Time delays, if of the pneumatic type, shall operate on filtered air. The thermal type 

of time delay relay will not be accepted. 

 

 

9.10 Fuses 

 

Fuses shall comply with KS-183:1978. A spare fuse cartridge for each pole shall be 

mounted inside each equipment. 

 

 

9.11  Rectifiers, Capacitors and solid State components 

 

Rectifiers, capacitors and solid state components shall be suitable for any transient 

voltage and high currents likely to be uncounted during the operation of the 

equipment and for the internal operating temperature of the enclosures at the 

specified maximum external ambient temperature. 

 

 

9.12 Enclosures for Equipment 

 

Enclosures for electrical and control equipment shall be drip proof and dust 

protecting, with adequate front and rear access as necessary for maintenance and 

repair. Special attention shall be given to the method of construction and to the 

mounting of the components to minimize the effect of vibration. Diagrams of 

connections in durable form shall be mounted inside the enclosures. 

 

10  Lifting Gear and Handling. 

 

Provision shall be made for ready handling of all parts of the plant during assembly or 

disassembly of the unit. Adequate provision shall be made for attaching lifting devices, 

slings and eyebolts. 

 

11  Commissioning  

 

The Contractor shall include for fully commissioning the set and its control equipment 

and for the purpose of the required tests, shall provide all necessary instrument s, 

tools, fuel and lubricating oil. 

The following tests and checks as applicable shall be carried out by the contractor in 

the presence of the electrical engineer or his representative. 

a) Check that the main frame is level in all directions, engine and generator shafts are 

in proper alignment and the vibration absorbing devices are properly installed and 

located. 
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b) Check water and sump oil levels and that the water jacket and radiation eaters (if 

fitted) are in working order. 

  

c)  Check the battery electrolyte levels and the specific gravity. 

d) Examine the containers in which the fuel and lubricating oils were delivered and 

check that the type and grade of oils are as recommended for the unit. 

 

e) Ensure that sufficient fuel oil is in the fuel tank for a two hours test run. 

 

f) Check that all radiator and engine block water drain points are free from sludge 

and other blockages. 

g) Check engine bolts, main drive coupling, valve clearance, fuel pumps settings, 

governor settings, pipeline connections, water hose, exhaust couplings, flexible 

pipe work etc, and where a separate cooling water tank is fitted, that the water 

levels is satisfactory and the ball valve and overflow work. 

 

h) Check all outgoing connections on the generator and the control panel. All lugs 

for principal connections shall have clean and bright contact surfaces. A suitable 

abrasive shall be used where necessary. 

 

i) Check access panels and doors for proper opening and closing and for functioning 

of any interlocks fitted. 

 

j) With the set isolated from the main supply and the selector switch in the 

‘manual’ position, start the engine by means of the ‘start’ push button and 

allow it to run up to normal speed. Check that the main battery charger is 

automatically switched off to avoid its being overloaded by the reduction in 

voltage across the battery. Where a battery charging dynamo is fitted, check 

that the main battery charger is disconnected by the operation of the auxiliary 

contact during the time the engine is running. 

 

k) Check instruments and gauges for normal operation and response and that the 

generator voltage is being maintained within the prescribed limits, making due 

allowance for no-load conditions. Compare the reading of the frequency meter 

with that of engine tachometer, where both are fitted 

i) Stop engine by turning selector switch to off position and verify that the generator 

contactor opens at between 95% and 85% of normal voltage. Re-check water 

and oil levels. 

 

m) Turn selector switch to ‘Auto’ position. Disconnect the sensing circuit supply and 

check that the set starts, the mains contactor opens, and the generator contactor 

closes in correct order. Reconnect the sensing circuit to verify that the engine stops 

on restoration of the mains supply and the contactors operate correctly. Check 

voltage sensing and time delays on each phase in turn and also the push buttons 

for mains failure simulation and engine stopping operate correctly. 

 

NOTE: Running of the engine for any length of time under no load condition is 

undesirable and tests calling for such operation should be carried out in as short time 

as possible consistent with thoroughness. 

 

n) Operate the necessary isolators and switches to put the set on standby for essential 

services network with the mains failure simulation push, verify that the set 

operates correctly with the appropriate time delay for taking up load and that the 

carrying of the load and its distribution over three phases are satisfactory. 
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o) Run the set at various loads for periods totaling at least 30 minutes. Check that the 

voltage and frequency are being maintained within the required limits with large 

alterations of load. Note the rate of charge on the dynamo ammeter with the 

engine running (if a dynamo is fitted), and the rate of charge on the battery 

charging ammeter with the engine stopped. Check against manufacturers 

recommendations and adjust charging rates if necessary. 

 

p) Check that the various engine safeguards operate satisfactorily. 

 

q) Check the vibration absorbing devices for proper operation and that performance 

of all flexible connections, both mechanical and electrical, is satisfactory. 

 

r) When all tests are satisfactory and agreed with the Engineer or his representative, 

the lubricating oil and water levels shall be finally checked, the fuel oil tank 

replenished and set left in normal operating order. 

 

s)  An initial supply of all lubricating oils and greases shall be provided by the 

Contractor. 

 

t) Additional lubricating oil shall be provided for recharging the engine sump once 

together with a supply of lubricating oils and greases to cover the normal use and 

serving of the set during the 12 months maintenance period referred to in Part 14 

of Section D. 
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1. GENERAL 

  

a). The tenderer shall complete Part 2 of Section F in full with details of the set he 

is offering. 

 

b). Any equipment which he wishes to offer but which does not comply with the 

specification shall be fully detailed in Part 3 of section F together with details 

of any other deviation or omissions which he may wish to make. 

 

Any tender which is submitted without filling these sections will be deemed 

non-responsive. 

 

c). The tenderers shall be required to submit, together with their tenders, 

brochures detailing technical specifications of the generator set they intend to 

supply. Any tender which is submitted without the brochures will be deemed 

non-responsive 
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2 – INFORMATION OF THE SET TO BE SUPPLIED 

 

ITEM 

 

EQUIPMENT 

 

DETAILS 

 

1.  

 

Diesel Engine 

Make 

Type 

Net continuous rating (B.S.649) 

(a)   at sea level 

(b)   at site 

 

Speed 

 

Supercharger 

Make 

 Type  

  

Air cooling 

Quantity of air required 

Details of ducting 

 

Water cooling 

Details of water cooling circuits 

 

Radiator: 

Make 

Type 

Length 

Breadth 

Height 

 

 

 

 

 

 

 

 

 

KVA 

KVA 

 

Rev/min 

 

 

 

 

 

Not Applicable 

 

 

 

To be Applicable 

 

 

 

 

 

mm 

mm 

mm 
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ITEM EQUIPMENT DETAILS 

 

 

2. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

3. 

 

 

 

4. 

 Aspiration Method 

Quantity of air required 

Auxiliaries 

Filters 

Coolers 

Primary pumps 

Tachometer and drive 

Governor 

Special cold start devices 

Running hours meter 

Safety devices 

High temperature 

Low pressure (lubricating oil) 

Cooling water flow trip over speed trip 

Speed sensing devices 

Lubricating oil thermometers: 

Number  

Position (s) 

Water thermometer 

Position Exhaust thermometer  

Position 

Starting Battery 

Battery charger 

Immersion Heater 

Lubrication 

Recommended oil (s) 

Sump 

Elsewhere (state where) 

Alternator and Exciter 

Make and type 

Bearings 

Insulation class (BS.2757)  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Grade quantity (litres) 
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ITEM EQUIPMENT DETAILS 

 

5. 

 

 

 

 

 

 

 

 

 

 

 

 

 

6. 

 

 

 

Electrical Control Panel 

Main circuit breaker 

Bypass switches 

Automatic changeover contactor 

Automatic voltage regulator 

Ammeter selector switch 

Voltmeter selector switch 

Frequency meter 

Ammeters –----- No.                 

Voltmeters – .....No.                

Power factor meter 

 

Other equipment – give details 

 

Performance data 

Fuel consumption 

 

 

 

 

 

Maximum output 

 

 

 

 

 

 

 

 

 

 

Amps 

Amps 

Amps 

Volts 

 

 

Hertz 

Amps 

Volts 

KVAR 

 

 

 

Rated output            Consumption 

%                              Litres/hour 

110 

100 

75 

50 

 

Ambient temp.          Out-put KVA 

0
C 

40 

30 

20 

10 
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ITEM EQUIPMENT DETAILS 

 

6. 

 

 

 

 

 

 

 

 

 

7. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

8. 

 

Performance Data (cont’d) 

Voltage regulation 

Frequency regulation 

Time to accept 75% full load  

from 5
0
C 

 

Time to accept 100% full load  

from 5
0
C 

 

Time to accept 100% full load  

from 40
0
C 

 

Physical Details 

 

Auxiliary fuel storage tank for 72 hour  

operational running capacity 

 

 Size of set 

 

 

Total weight of set 

 

 

Overall dimensions of set 

 

 

Weight of heaviest component 

 

 

Weather proofing 

 

 

Integral belly/base fuel tank for daily service 

for 8 hour operation capacity 

 

Operational Details 

 

Description of Operation 

Sequence of the automatic control 

 

Details of drawings, literature,  

etc., included with tender.  

 

 

 

 

% 

% 

 

Seconds 

 

Seconds 

 

 

Seconds 

 

Litres 

 

mm long     mm wide    mm high 

 

                    Kg.   

 

mm long     mm wide     mm high 

 

                     Kg.  

 

 

 

       Litres                
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3. DEVIATIONS FROM THE SPECIFICATION 

 

The tenderer shall give details of any equipment which does not meet the 

specification, or any other deviations, omissions, additions or alternatives in respect of 

the set which he is offering. 

 

If none, write none 
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Statement of Compliance 

 

a) I confirm compliance of all clauses of the General Conditions, General 

Specifications and Particular Specifications in this tender. 

 

b) I confirm I have not made and will not make any payment to any person, 

who can be perceived as an inducement to win this tender.  

 

 

 

 

 

 

 

 

 

 

 Signed: …………………………………….for and on behalf of the Tenderer 

 

 

 Date: …………………….. 

 

 

 Official Rubber Stamp: …………………………………………………………… 
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SECTION G 

 

 

SCHEDULE OF CONTRACT DRAWINGS 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



SCHEDULE OF CONTRACT DRAWINGS 

 

        

1.0 There are no drawings in this contract.  

 

 Locations of the Generator set and the Mains switch room including 

cable routes shall be identified on site. 

 

The contractor shall however be required, on commissioning of the 

generator, to provide circuit diagrams for the AMF panel, generator 

user guide and maintenance manuals for safe custody by the employer. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

G-1 

 
 



 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

SECTION H 

 

BILLS OF QUANTITIES 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

BILLS OF QUANTITIES 

 

A) PRICING OF PRELIMINARIES ITEMS 

 

Prices will be inserted against item of preliminaries in the Contractor’s Bills of Quantities and  

specification.  These Bills are designated as Bill No.1 in this Section. Where the Contractor fails  

to insert his price in any item he shall be deemed to have made adequate provision for this 

on various items in the Bills of Quantities.  The preliminaries form part of this contract and  

together with other Bills of Quantities covers for the costs involved in complying with all the  

requirements for the proper execution of the whole of the works in the contract. 

 

 The Bills of Quantities are divided generally into three sections: 

 

(a) Preliminaries – Bill No.1 

 

Contractor’s preliminaries are as per those described in section C – Contract 

Preliminaries and General Conditions of Contract.  The Contractor shall study the 

conditions and make provision to cover their cost in this Bill. The number of 

preliminary items to be priced by the Tenderer has been limited to tangible items such 

as site office, temporary works and others. However the Tenderer is free to include 

and price any other items he deems necessary taking into consideration conditions he 

is likely to encounter on site.  

 

 

(b) Installation Items – Other Bills 

 

(i) The brief description of the items in these Bills of Quantities should in no 

way modify or supersede the detailed descriptions in the contract 

Drawings, conditions of contract and specifications. 

(ii)  The unit of measurements and observations are as per those described in 

clause 

       1.0 5 of the section C. 

 

(c) Summary 

 

 The summary contains tabulation of the separate parts of the Bills of Quantities carried 

 forward with provisional sum, contingencies and any prime cost sums included.  The  

Contract shall insert his totals and enter his grand total tender sum in the space 

provided  below the summary.   

 

This grand total tender sum shall be entered in the Form of Tender provided 

elsewhere in this document. 
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SPECIAL NOTES TO THE BILLS OF QUANTITES 

 

1. The Bills of Quantities form part of the contract documents and are to be read in 

conjunction with the contract drawings and general specifications of materials and works. 

 

2. The prices quoted shall be deemed to include for all obligations under the sub-contract 

including but not limited to supply of materials, labour, delivery to site, storage on site, 

installation, testing, commissioning and all taxes (including 16% VAT and all taxes 

applicable at the time of tender). 

 

3. All prices omitted from any item, section or part of the Bills of Quantities shall be 

deemed to have been included to another item, section or part. 

 

4. The brief descriptions of the items given in the Bills of Quantities are for the purpose of 

establishing a standard to which the contractor shall adhere to. Otherwise alternative 

brands of equal and approved quality will be accepted. 

 

Should the contractor install any material not specified here-in before receiving approval 

from the Project Manager, the contractor shall remove the material in question and, at 

his own cost, install the proper material. 

 

5. The grand total of prices in the price summary page must be carried forward to the Form 

of Tender. 

 

6. Tenderers must enclose, together with their submitted tenders, detailed coloured 

manufacturer’s Brochures detailing Technical Literature and specifications on all the 

equipment they intend to offer. 
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BILL NO. 1: PRE LIMINARIES  

ITEM  DESCRIPTION QTY UNIT  RATE KSHS 

          
1 Discrepancies clause 1.02        
          
2 Conditions of contract Agreement clause 1.03        
          
3 Payments clause1.04        
          
4 Site location clause 1.06        
          
5 Scope of Contract Works clause 1.08        
   

       
6 Extent of the Contractor’s Duties clause 1.09        
   

       
7 Firm price contract clause 1.12        
   

       
8 Variation clause 1.13        
   

       
9 Prime cost and provisional sum clause 3.14 (insert profit 

and attendance which is a percentage of expended PC or 
provisional sum.)        

          
10 Bond clause 1.15        
   

       
11 Government Legislation and Regulations clause 1.16        
   

       
12 Import Duty and Value Added Tax clause 1.17        
  (Note this clause applies for materials supplied only)        
          

13 Insurance company Fees clause 1.18        
   

       
14 Provision of services by the Main contractor clause 1.19        
   

       
15 Samples and Materials Generally clause 1.21        
   

       
16 Supplies clause 1.20        
   

       
17 Bills of Quantities clause 1.23        
          

18 Contractor’s Office in Kenya clause 1.24        
          

19 Builder’s Work clause 1.25        
           

20 Setting to work and Regulating system clause 1.29        
           

21 Identification of plant components clause 1.30        

  SUB-TOTAL  CARRIED FORWARD  TO NEXT PAGE    
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ITEM  DESCRIPTION QTY UNIT  RATE KSHS 

  SUB-TOTAL BROUGHT FORWARD FROM 

PREVIOUS PAGE 

        

22 Working Drawings clause 1.32        
           

23 Record Drawings(As Installed) and Instructions clause 
1.33             

   
       

24 Maintenance Manual clause 1.34        
           

25 Hand over clause 1.35        
   

       
26 Painting clause 1.36        
   

       
27 Testing and Inspection – manufactured plant clause 

1.38        
   

       
28 Testing and Inspection – Installation clause 3.39        
   

       
29 Storage of Materials clause 1.41        
   

       
30 Initial Maintenance clause 1.42        
   

       
31 Local and other Authorities notices and fees clause 1.60        
   

       
32 Temporary Works clause 1.63        
   

       
33 Patent Rights clause 1.64        
   

       
34 Mobilization and Demobilization Clause 1.65        
                        

35 
Supervision by engineer and site meetings clause 1.67 

1 Item       200,000  
        

200,000  
   

       
36 Allow for profit and Attendance for the above (item 35)         
   

       
37 Amendment to Scope of Contract Works Clause 1.68        
   

       
38 Contractor Obligation and Employers Obligation clause 

1.69         
   

       

  Sub-total above         
   

       
  Subtotal brought forward from page H/3        
            

  TOTAL CARRIED FORWARD TO PRICE SUMMARY PAGE    
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BILL NO.2 : SCHEDUL E 1 ï GENERATING SET 

ITEM  DESCRIPTION QTY UNIT  RATE KSHS 

            

1.1 Supply, deliver to site, install, test and 

commission a prime rated 200KVA 3 phase, 

415V, 50Hz diesel generating set with a 

continuous power factor of 0.8 lagging  and as 

fully described in the particular specifications. 

The generator set is to be complete with a sound 

attenuated canopy and an integral base/belly 

daily service fuel tank with an operational 

running capacity of 8 hours.  

1 No.     

            

1.2 Supply, deliver to site and install a steel exhaust 

pipe of not less than 14 SWG and of adequate 

diameter running from the generating set to the 

outside of the generator house 

15 LM     

            

1.3 Connect the exhaust pipe above in item 1.2 

using steel pipes of adequate diameter, and 

flexible piping off engine exhaust manifold 

complete with heavy duty silencer 

1 Item     

            

1.4 Complete earthing of generating set to electrical 

engineerôs approval 

1 Item     

            

1.6 Allow for testing and commissioning the 

generator system installation using load bank 

capable of delivering full load (Provide test 

certificate). 

1 Item     

            

            

            

            

            

            

            

            

            

            

            

  SUB-TOTAL C/F TO PRICE SUMMARY 

PAGE 
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BILL NO.2 ï AMF CONTROL PANEL  

ITEM  DESCRIPTION QTY UNIT  RATE KSHS 

  Supply, deliver to site, install, test and 

commission the following: 

        

            

2.1 An electrical control panel complete with 

suitable rated incoming MCCBs and 

contactors for automatic change over 

operation and complete with all other control 

accessories as fully described in clauses 9.3 to 

9.10 of the particular specifications 

1 No.     

            

2.2 Suitable rated manual by-pass switch with 

clearly labeled NORMAL -OFF-BYPASS 

positions, and shall such be wired that when 

the switch is on either OFF or BYPASS 

position, the generator shall receive no 

signal to start  

1 No.     

            

2.3 240V AC/24V DC mains power supply trickle 

battery charger as in technical specifications. 

The trickle charger shall charge the battery 

when the set is on IDLE mode, otherwise 

when the set is RUNNING , the battery shall 

be charged by the generator charger. Wiring 

shall be done such that the two chargers shall 

not operate at the same time.  

1 No.     

            

2.4 24  volts  battery as specified in particular 

specifications 

2 No.     

            

2.5 Amoured cables complete with glands and pvc 

sleeves: 

        

            

  (a) 95 mm sq. 4 CORE XLPE/SWA/PVC 

copper cable fom generator house to LV 

board. 

50 LM     

            

  (b)4mm2, 4 core, PVC/SWA/PVC copper 

cable 

50 LM     

            

2.6 Trenching, Cable laying, Hatari tiling and 

backfilling for item above.  

40 LM     

            

2.7 Interwire the control panel with the Mains L.V 

board 

1 Item     

            

 SUB-TOTAL C/F TO PRICE SUMMARY PAGE  
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BILL NO. 2: SCHEDULE 3 - RECOMMENDED SPARE PARTS AND LUBRICATORS  

            

ITEM  DESCRIPTION UNIT  QTY RATE KSHS 

            

  For the supply to the site of the following 

spare parts and lubricators: 

        

            

3.1 Oil Filters No. 4     

            

3.2 Air Filters No. 4     

            

3.3 Fuel Filters No. 4     

            

3.4 Set of Fan belts to suit the set No. 1     

            

3.5 20 litres container of sump oil of  No. 2     

  grade.......................................*         

            

3.6 2 kilogram grease in a tin of grade No. 2     

  ..................................................*         

            

3.7 10 litre plastic container of distilled water No. 2     

           

3.8 20 litre of engine oil in a tin of grade No. 2     

  ..................................................*        

            

3.9 Any other spare parts recommended by 

Tenderer ** 

        

           

  *The tenderer to fill in the Grade quality to be   

supplied 

        

            

  **The tenderer  to fill in the details and price  

of items  but the price not to be included in  

total carried forward to summary page 

        

            

            

            

            

            

            

            

            

            

  SUB-TOTAL C/F TO PRICE SUMMARY PAGE    
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  BILL NO. 2: SCHEDULE  4- TOOLS TO BE SUPPLIED WITH THE  SET 

ITEM  DESCRIPTION UNIT  QTY RATE KSHS 

            

            

  For the supply to site of the following tools:         

            

4.1 Metal tool box with lock and two keys No. 1     

           

4.2 Set of 8 No. Chrome vanadium ring spanners 

in sizes to suit the set 

No. 1     

            

4.3 Set of 3 screwdrivers, 75mm, 200mm and 

300mm plus one 200mm Philips type 

No. 1     

            

4.4 - ditto -but open ended spanners No. 1     

            

4.5 Set of feeler gauges No. 1     

            

4.6 Grease gun to suit greasing points No. 1     

            

4.7 Oil can, trigger type        

            

4.8 Any other special tools which the tenderer 

recommends should  be purchased as an 

optional:*  

Item 1     

            

  NOTE*   Tenderer should give detail and 

prices of item 4.8 but the price not to be 

included in total carried forward. 

  

 

    

            

            

            

            

            

            

            

            

            

            

            

            

            

SUB-TOTAL C/F TO PRICE SUMMARY  PAGE   
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 BILL NO. 2: SCHEDULE  5 ï AUXILIARY FUEL TANK  

ITEM  DESCRIPTION QTY UNIT  RATE KSHS 

            

5.1 Supply, deliver to site and install, to the 

approval of the project manager, and connect 

to the daily service base/belly fuel tank, an 

auxiliary fuel tank with level indicator and 

with an operational running capacity of 72 

hours.  The tank is to be complete with stand 

and all interconnecting G.I pipe work. 

1 No     

            

5.2 Supply, install, test and commission a 240Vac 

fuel booster pump complete with a suitable 

rated motor DOL starter and all 

interconnecting accessories and G.I piping 

1 Item     

            

5.3 Supply and deliver to site generator fuel. 1000 Ltrs     

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

  SUB-TOTAL C/F TO PRICE SUMMARY 

PAGE 
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BILL NO. 2: SCHEDULE  6- ENGINEERôS STATIONERY 

ITEM  DESCRIPTION QTY UNIT  RATE KSHS 

            

  Supply and deliver to the Chief Engineer 

(Electrical) the following stationery to be 

used in running the project: 

        

            

6.1 

Desktop computer Intel Core i7, 8 GB DDR4-2666 
SDRAM, 2GB GDDR5 NVIDIA GeForce, 1 TB 7200 
rpm SATA HDD, 128 GB PCIe NVMe M.2 SSD  
complete with Current windows Operating 
System, 24 inch monitor, power cable and all 
other accessories as HP Pavilion All-in-One - 24-
xa0125st or approved equivalent.    

       2   No      

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

   SUB-TOTAL C/F TO  PRICE SUMMARY  PAGE     
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BILL NO. 2: SCHEDULE 7 ï PROVISIONAL SUMS 

ITEM  DESCRIPTION       KSHS 

    
 

      

7.1 Contigency amount to be expended at the discretion of the Project 

Manager 

  500,000.00  

  
   

    

  
   

    

7.2  Allow for CPD training for SDPW engineers  
 

     200,000.00  

  
   

    

  
   

    

  
   

    

  
   

    

  
   

    

  
   

    

    
  

    

    
  

    

    
  

    

    
  

    

    
  

    

    
  

    

  
   

    

  
   

    

  
   

    

  
   

    

  
   

    

  
   

    

  
   

    

  
   

    

  
   

    

  
   

    

  
   

    

  
  

     

  
   

    

  
   

    

  
   

    

  
   

    

            

   SUB-TOTAL C/F TO  PRICE SUMMARY  PAGE    

 

 

 

 

 

 

 

H/11 

 

 

 

 

 



 

 

SUMMARY PAGE 

Item Description       Amount  

(Kshs) 

  
 

  
 

    

1 Sub-Total for Bill No.1 - Contract preliminaries    

  
   

    

2 Sub-Total for Bill No.2:  Schedule 1 -  Generating Set   

  
   

    

3 Sub-Total for Bill No.2:  Schedule 2 -  AMF Panel   

  
   

    

4 Sub-Total for Bill No.2:  Schedule 3 -  Recommended Spare Parts and 

Lubricators 

  

  
   

    

5 Sub-Total for Bill No.2:  Schedule 4 -  Tools to be Supplied with the Set   

  
   

    

6 Sub-Total for Bill No.2:  Schedule 5 -  Auxiliary Fuel Tank   

  
   

    

7 Sub-Total for Bill No.2:  Schedule 6 -  Engineer's Stationery   

  
   

    

8 Sub-Total for Bill No.2:  Schedule 7 -  Provisional Sums   

9 

Allow for training of the Client's maintenance personnel in all aspect of 

operation and maintainance of the diesel engine generator sets (4 

personnel for one (1) week) 

  

  
   

    

10 Allow for preparation of 6 sets of operation and maintenance manual   

  
   

    

11 Allow for Construction of 1No. Generator house   

            

TOTAL FOR GENERATOR INSTALLATION WORKS    

          

 

TOTAL AMOUNT IN  WORDS ééééééééééééééééééééééé 

 

ééééééééééééééééééééééééééééééééééééé. 

 

TENDERER'S NAME & STAMP éééééééééééééééééééééé.. 

 

SIGNATUREéééééééééééé. DATEéééééééééééééééé 

 

Pin NoéééééééééééééééVAT Noééééééééééééééé.. 

 

WITNESSéééééééééééééSIGNATURE OF WITNESSééééééé.. 
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SECTION I 

 

 

SCHEDULE OF UNIT RATES 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

SCHEDULE OF UNIT RATES 

 

1. The tenderer shall insert unit rates against the items in the following schedules and 

may add such other items as he considers appropriate. 

 

2. The unit rates shall include for supply, transport, insurance, delivery to site, storage as 

necessary, assembling, cleaning, installing, connecting, profit and maintenance in 

defects liability and any other obligation under this contract. 

 

3. The unit rates will be used to assess the value of additions or omissions arising from 

authorised variations to the contract works. 

 

4. Where trade names or manufacturer’s catalogue numbers are mentioned in the 

specification, the reference is intended as a guide to the type of article or quality of 

material required.  Alternative brands of equal and approved quality will be accepted. 
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SCHEDULE OF UNIT RATES 

 

 

NO 

 

DESCRIPTION 

 

UNIT RATE 

(KSHS) 

 

1 

 

 

 

 

 

 

 

2 

 

 

 

 

 

3 

 

 

4 

 

 

 

 

5 

 

 

 

 

 

6 

 

XLPE/SWA/PVC Copper cables per metre 

a) 2.5mm sq. 2 core 

b) 50 mm  sq 4 core 

c) 70 mm  sq 4 core 

d) 120 mm  sq 4 core 

 

 

 

IP 65 rated Isolators as KATKO, 3 Phase 

a) 63A 

b) 100A 

c) 250A 

 

 

Emergency Shutdown Switch 

 

 

Industrial Sockets outlets, 5 pin 

a) 20A 

b) 32A 

 

 

Industrial Sockets outlets, 3 pin 

a) 20A 

b) 32A 

 

 

 

Generator Sets 

a) 250KVA 

b) 300KVA 
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SECTION J 

 

 

STANDARD FORMS 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

CONTENTS OF SECTION J 

 

 

  TITLE         PAGE 

 

 

1.  Performance Bank Guarantee      J/1 

 

2.  Form of Agreement       J/2-J/3 

 

3.  Tender Questionnaire       J/4 

 

4.  Confidential Business Questionnaire     J/5 -J/6 

 

5.  Key Personnel        J/7 

 

6.  Schedule of Contracts completed 

  in the last five (5) years      J/8 

 

7.  Schedule of on-going projects      J/9 

 

8.  Contractor’s Equipment and Transport    J/10 

 

9.  Financial Reports for the last three (3) years    J/11 

 

10.  Evidence of Financial Resources 

   to Meet Qualification Requirements     J/12 

 

11.  Bidder’s Bank Information      J/13 

 

12.  Details of Litigation or Arbitration  

  Proceedings        J/14 

 

 

 

 

 

NOTE: 

 

Tenderers must duly fill these Standard Forms as a mandatory requirement as they will form 

part the evaluation criteria. 

 

 

 

 

 

 

 

 

 



PERFORMANCE BANK GUARANTEE 

 

To: The Managing Director, 

 Kenya Dairy Board, 

         P.O BOX 30806-00100, 

 NAIROBI. 

 

Dear Sir, 

 

WHEREAS ………………………………………. (hereinafter called “the Contractor”) has 

undertaken, in pursuance of Contract No. ………………………… dated ……………… to 

execute …………………………………………………  (hereinafter called “the Works”); 

 

AND WHEREAS it has been stipulated by you in the said Contract that the Contractor shall 

furnish you with a Bank Guarantee by a recognised bank for the sum specified therein as 

security for compliance with his obligations in accordance with the Contract; 

 

AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee: 

 

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you, on 

behalf of the Contractor, up to a total of: 

Kshs. …………………………………. (amount of Guarantee in figures)  

Kenya Shillings ……………………………………………………………………………………     

……………………………………………………………….(amount of Guarantee in words),  

and we undertake to pay you, upon your first written demand and without cavil or 

argument, any sum or sums within the limits of Kenya Shillings …………………….. 

……………………………………………………………….. (amount of Guarantee in words) as 

aforesaid without your needing to prove or to show grounds or reasons for your demand for 

the sum specified therein. 

 

We hereby waive the necessity of your demanding the said debt from the Contractor before 

presenting us with the demand. 

 

We further agree that no change, addition or other modification of the terms of the Contract 

or of the Works to be performed thereunder or of any of the Contract documents which may 

be made between you and the Contractor shall in any way release us from any liability under 

this Guarantee, and we hereby waive notice of any change, addition, or modification. 

 

This guarantee shall be valid until the date of issue of the Certificate of Completion. 

 

 

SIGNATURE AND SEAL OF THE GUARANTOR ……………………………. 

 

Name of Bank …………………………………………………………………. 

 

Address ………………………………………………………………………….. 

 

Date ………………………………………………………………………………… 
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FORM OF AGREEMENT 

 

THIS AGREEMENT, Made the………………………………day 

of……………………………….between 

…………………………………………………………………………….………………………….of 

……………………………………………………(or whose registered office is situated at) (herein 

after called “the Employer”) of the one  part AND ………………………………………… of 

………………………………….(or whose registered office is situated at) (herein after called 

“the Contractor”) of the other part. 

 

WHEREAS THE Employer is desirous that the Contractor executes   

……………………………………………………………………………………………………………

……………………………….(Name and identification number of contract) (herein after called 

“the Works”) located at ……………………………………………………………………… 

……........................................................ (place/location of the Works) and the Employer has 

appointed ………………………………………………………………………………………   

Of ………………………………………………………………………… (or whose registered 

office is situated at) 

as the………………………………………………………………………………for the purposes 

thereof and has accepted the tender submitted by the Contractor for the execution and 

completion  of the said works and the remedying of any defects therein in the sum of 

Kshs………………………………………..(amount in figures) Kenya 

Shillings…………………………………………………………………………………………. 

…………………………………………………………………………………………………….. 

(Amount in words) (herein after called “the Contract price”). 

 

NOW THAT WITNESSETH AS FOLLOWS: 

 

1. In this Agreement, words and expressions shall have the same meanings as respectively 

assigned to them in the conditions of Contract herein after referred to. 

 

2. The following documents shall be deemed to form and shall be read and construed as 

part of this Agreement i.e. 

 

(i) Letter of acceptance 

(ii) Form of Tender  

(iii) Conditions of Contract 

(iv) Specifications 

(v) Priced Bills of Quantities 

(vi) Drawings 
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3. In consideration of the payments to be made by the Employer to the Contractor as 

herein mentioned, the contractor hereby covenants with the Employer to execute and 

complete the Works and any defects therein in conformity in all respects with the 

provision of the contract.  

 

4. The Employer hereby covenants to pay the contractor in consideration of the 

execution and completion of the Works and the remedying of defects therein the 

Contract price or such other sum as may become payable under the provisions of the 

contract at the times and in the manner prescribed by the contract. 

 

IN WITNESS whereof the parties thereto have caused this Agreement to be executed 

the day and year first written. 

 

 

The common Seal of_________________________________________________ 

 

 Was hereunto affixed in the presence of_______________________________    

 

Signed, Sealed and Delivered by the said_______________________________  

 

 

Binding Signature of Employer. _______________________________________   

 

Date_________________________________  

 

 

Binding Signature of Contractor________________________________________ 

 

Date_________________________________  

 

 

Witnessed by:   1)

 Name:__________________________________________________ 

 

    Address:_____________________________________________ 

 

 

     Signature:__________________________________________ 

 

    Date: __________________________________________ 

 

 

  2) Name__________________________________________  

 

    Address_____________________________________________ 

 

 

     Signature________________________________________ 

 

     Date________________________________________ 
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TENDER QUESTIONNAIRE 

 

 Please fill in block letters. 

 

1. Full names of Tenderer: 

 

……………………………………………………………………………………… 

 

2. Full address of Tenderer to which tender correspondence is to be sent (unless an agent 

has been appointed below): 

 

……………………………………………………………………………………… 

 

3. Telephone number (s) of Tenderer: 

 

……………………………………………………………………………………… 

 

4. Email Address of Tenderer: 

……………………………………………………………………………………… 

 

5. Name of Tenderer’s representative to be contacted on matters of the tender during 

the tender period: 

……………………………………………………………………………………… 

 

6. Details of Tenderer’s nominated agent (if any) to receive tender notices.  This is 

essential if the Tenderer does not have his registered address in Kenya (name, address, 

telephone, telex): 

 

……………………………………………………………………………………… 

 

 

……………………………………………………………………………………… 

 

 

           _______________________ 

       Signature of Tenderer 

 

 

 

 

 

Make copy and deliver to:  The Chief Architect, 

     State Department of Public Works, 

     P.O. Box 30743 - 00100, 

     NAIROBI 
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CONFIDENTIAL BUSINESS QUESTIONNAIRE 

 

You are requested to give the particulars indicated in Part 1 and either Part 2 (a), 2 (b) 

or 2(c) and (2d) whichever applies to your type of business. 

 

You are advised that it is a serious offence to give false information on this Form. 

 

Part 1 – General 

Business Name  ……………………………………………………………………… 

Location of business premises:          Country/Town………………………. 

 

Plot No……………………………………… Street/Road ………………………… 

Postal Address……………………………… Tel No……………………………….. 

Nature of Business………………………………………………………………….. 

Current Trade Licence No…………………… Expiring date………………… 

 

Maximum value of business which you can handle at any time:   

Kenya Shillings……………………………………………………………………… 

 

Name of your bankers……………………………………………………………… 

 

Branch………………………………………………………………………………… 

 

Address………………………………………….Telephone……………………….. 

 

Part 2 (a) – Sole Proprietor 

 

Your name in full…………………………………… Age………………………… 

Nationality………………………………… Country of Origin………………… 

Citizenship details ………………………………………………………………… 

 

Part 2 (b) – Partnership  

Give details of partners as follows: 

 

 Name in full   Nationality  Citizenship Details 

 Shares 

 

1. ……………… ……………..  .……………………..  …..…….. 

 

2. ……………… ……………..  ……………………… ………….. 

 

3.  ……………… ……………  ……………………...  …………… 

 

4.  ……………… ……………  ……………………...  …………… 
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Part 2(c) – Registered Company 

 

Private or Public …………………………………………………………………………… 

 

State the nominal and issued capita of the company: 

 

Nominal  KShs. ………………….. 

 

Issued  KShs. ………………….. 

 

Give details of all directors as follows: 

 

 Name in full   Nationality  Citizenship Details 

 Shares 

 

1. ……………… ……………..  .……………………..  …..…….. 

 

2. ……………… ……………..  ……………………… ………….. 

 

3.  ……………… ……………  ……………………...  …………… 

 

4.  ……………… ……………  ……………………...  …………… 

 

 

Part 2(d) – Interest in the Firm: 

 

Is there any person/persons in the employment of the Government of Kenya WHO 

has interest in this firm? Yes/No ……. (Delete as necessary) 

 

I certify that the above information is correct. 

 

…………………..      ……………………………     …………. 

Title    Signature      Date 

 

 

* Attach proof of citizenship 
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KEY PERSONNEL 

 

Qualifications and experience of key personnel proposed for administration and 

execution of the Contract.  

 

 

POSITION 

 

NAME 

HIGHEST 

QUALIFICATION 

(Attach proof) 

 

YEARS OF 

EXPERIENCE 

(GENERAL) 

 

 

YEARS OF 

EXPERIENCE IN 

PROPOSED 

POSITION 

 

 

1. 

 

2. 

 

3. 

 

4. 

 

5. 

 

6. 

 

7. 

 

 

 

 

 

 

    

 

 

I certify that the above information is correct. 

 

……………………..                     …………                                            …………… 

 Title      Signature        Date 

 

 

 

 

 

 

 

 

J/7 



 

CONTRACTS COMPLETED IN THE LAST FIVE (5) YEARS 

 

Work performed on works of a similar nature, complexity and volume over the last 5 

years.  

 

PROJECT NAME NAME OF 

CLIENT 

TYPE OF WORK 

AND YEAR OF 

COMPLETION 

VALUE OF 

CONTRACT 

(Kshs.) 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

   

 

 

I certify that the above works were successfully carried out and completed by 

ourselves. 

 

 

……………………….       ……………………     ………………. 

 

 

 Title    Signature   Date 
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SCHEDULE OF ON-GOING PROJECTS 

 

Details of on-going or committed projects, including expected completion date. 

 

 

PROJECT 

NAME 

 

NAME OF CLIENT 

 

CONTRACT 

SUM 

 

% 

COMPLETE 

 

 

COMPLETION 

DATE 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

    

 

 

I certify that the above works are currently being carried out by ourselves. 

 

 

………………….       …….…………      …………………. 

 

 Title      Signature              Date 
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SCHEDULE OF MAJOR ITEMS OF CONTRACTOR’S EQUIPMENT AND TRANSPORT 

PROPOSED FOR CARRYING OUT THE WORKS (Attach proof of ownership) 

 

ITEM OF 

EQUIPMENT 

DESCRIPTION, MAKE 

AND AGE  (Years) 

CONDITION (New, 

good, poor) and 

number available 

OWNED, LEASED 

(From whom?), or 

to be purchased 

(From whom?) 
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FINANCIAL REPORTS FOR THE LAST THREE YEARS 

 

(Balance sheets, Profits and Loss Statements, Auditor’s reports, etc.  

 List below and attach copies) 

 

1. .         . 

 

2. .         . 

 

3. .         . 

 

4. .         . 

 

5. .         . 

 

6. .         . 

 

7. .         . 

 

8. .         . 

 

9. .         . 

 

10 .         . 
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EVIDENCE OF FINANCIAL RESOURCES TO MEET QUALIFICATION 

REQUIREMENTS 

 

(Cash in hand, Lines of credit, e.t.c. List below and attach copies of supportive 

documents) 

 

 

1. ________________________________________________________________ 

 

 

2. ________________________________________________________________ 

 

 

3. ________________________________________________________________ 

 

 

4. ________________________________________________________________ 

 

 

5. ________________________________________________________________ 

 

 

6. _______________________________________________________________ 

 

 

7. _____________________________________________________________ 

 

 

8. _______________________________________________________________ 

 

 

9. ________________________________________________________________ 

 

 

10. ________________________________________________________________ 
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BIDDER’S BANK INFORMATION 

(This information is mandatory and should be for banks to provide reference if contacted by 

employer) 
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NAME OF BANK BANK BRANCH ACCOUNT 

NAME 

ADDRESS TELEPHONE 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

    



 

DETAILS OF LITIGATION OR ARBITRATION PROCEEDINGS IN WHICH THE 

TENDERER HAS BEEN INVOLVED AS ONE OF THE PARTIES IN THE LAST 5 YEARS 

 

 

 

1. ________________________________________________________________ 

 

 

2. ________________________________________________________________ 

 

 

3. ________________________________________________________________ 

 

 

4. ________________________________________________________________ 

 

 

5. ______________________________________________________________ 

 

 

6. _______________________________________________________________ 

 

 

7. _______________________________________________________________ 

 

 

8. _______________________________________________________________ 

 

 

9. _______________________________________________________________ 

 

 

10. ________________________________________________________________ 
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